

PURCHASE REQUEST

Department: Bohol Environment Management Office
 Section: Water Resources Management Unit

PR No. 0032 RECEIVED BY: gym DATE: 6/3/21
 SAI No. 2021-0023
 ALOBS No. 2020-64010
 AMOUNT: ₱ 30,000,000.00

ITEM NO.	DESCRIPTION	QTY.	UNIT	ESTIMATED UNIT COST	ESTIMATED AMOUNT
ST-C	Sub-Total for Structures				10,043,118.94
PART IV – ELECTRO-MECHANICAL WORKS					
A.	Proposed Pumping Equipment and Filtration				
A.1	Pumping Equipment	1	LS	727,852.88	727,852.88
A.2	Filtration System	1	LS	1,738,800.00	1,738,800.00
A.3	Filter Backwash	1	LS	251,688.71	251,688.71
B.	Chlorination Facilities				
B.1	Hypochlorinator type complete with mixer/stirrer, chemical feed pump, 0-95 gallons/day (360 liters/day), 29 psi discharge pressure, mixing tank, 19mm dia. raw water supply pipe	1	LS	117,658.80	117,658.80
C.	Electrical Works				
C.1	Pumping Station and Filtration System	1	LS	342,228.18	342,228.18
C.2	Supply, Delivery and Instalation of 25 KVA TRANSFORMER by the Electric Utility Company (BOHECO) complete with all accessories to complete	1	LS	158,760.00	158,760.00
C.3	Supply, Delivery and Installation of Overhead Power Line Distribution Three (3) Phase Power Supply from Cawayanan to Marcelo by BOHECO including all accessories to complete	8.4	KM	252,000.00	2,116,800.00
Sub-Total for Electro-Mechanical					5,453,788.57
TOTAL ESTIMATED PROJECT COST					30,000,000.00

PURPOSE :

Supply of Labor, Materials and Equipment for the CONSTRUCTION OF MABINI SPRING DEVELOPMENT at Barangay Marcelo, Mabini, Bohol

Mode of Procurement : Bidding
 No. of days delivered : 300 Calendar Days
 Place of Delivery : Project Site
 To be awarded :

Requested By: <u>JOVENCIA B. GANUB, En.P.</u> Head, GO-BEMO	Cash Availability: <u>EUSTAQUIO A. SOCORIN</u> Provincial Treasurer	Approved By: <u>ATTY. ARTHUR C. YAP</u> Governor
---	---	--

PROVINCIAL BUDGET OFFICE
 PROVINCE OF BOHOL
 CONTROL NO. 715 REC'D BY: [Signature] DATE: 6-1-21
 MARK NO. 1429 VALID UNTIL: 12/31/2021
 EXPENSE CODE 2020-64010 AMOUNT ₱30,000,000
 FUND SOURCE CONTROLLED BY: 201-D-P DATE: 6/1/2021
 PETER FUSSNER MUTALEPI
 BMC