

OFFICE OF THE GOVERNOR

NOTICE OF AWARD

July 5, 2021

ENGR. MARGARITO C. BUDIONGAN

President

DBP CONSTRUCTION CORPORATION

108 Macabagdal St. Brgy. 094, Dist. 2,

Caloocan City

Dear Engr. Budiongan:

We are pleased to inform you that the Procurement of **EMERGENCY CONSTRUCTION OF SLOPE PROTECTION AT JAGNA-CABUNGAAN-LONOY ROAD (CAMBUGASON SECTION) CAMBUGASON, JAGNA, BOHOL** of the **PROVINCIAL ENGINEER'S OFFICE** under Project Reference No. **A 21-0008 (Public Bidding)** is hereby awarded to you as the Bidder with the **Single Calculated Responsive Quotation** with a Contract Price equivalent to **One Million Seven Hundred Seventy Two Thousand Three Hundred Ninety Seven Pesos and Sixty Four Centavos Only, (P 1,772,397.64).**

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

a.	Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount of the Total Price in Contract)	₱ 88,619.89
b.	Bank Guarantee (10% of the total amount of the Total Price in Contract)	₱ 177,239.76
c.	Surety Bond (30% of the total amount of the Total Price in Contract)	₱ 531,719.30

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

ATTY. ARTHUR C. YAP

Governor

Province of Bohol

Date Approved: _____

By the Authority of the Governor

ATTY. KATHRINE D. PIOQUINTO
Provincial Administrator
Date Approved: JUL 07 2021

Date Release to Supplier/Contractor: JUL 12 2021


Authorized Signature
(Name of the Representative of the Bidder)

Date Returned by the Supplier/Contractor: JUL 12 2021


Authorized Signature
(Name of the Representative of the Bidder)

E 11A-7071-227

21-0008