

PURCHASE REQUEST
Provincial Government of Bohol

PR No. _____ Date: June 11, 2021
SAI No. _____ Date: _____

Department: Office of the Provincial Veterinarian
Section: _____

Item No.	Unit	Item Description	Qty.	Unit Cost	Total Cost
c.	cu.m	Concrete Slab	5.820	7,581.53	44,124.51
d.	cu.m	Wall Footing	1.960	7,578.13	14,853.13
902		REINFORCING STEEL			
a.	kg	Reinforcing Steel for Pedestal	40.656	95.26	3872.89
b.	kg	Reinforcing Steel for Slab Thickening	44.352	100.51	4457.63
c.	kg.	Concrete Slab	229.152	92.46	21,186.97
d.	kg.	Wall Footing	111.922	130.76	14,634.99
1,053	pc.	G.I PIPE POSTS	35.00	1,828.75	64,006.12
903	bd.ft.	FORMS	251.33	68.85	17,304.13
1046		MASONRY WORKS			
a.	sq.m.	Foot Bath	0.840	2,824.26	2,372.38
b.	sq.m.	Catch Basin	0.360	5,490.34	1,976.52
c.	sq.m.	Wall Footing	22.900	1140.18	26,110.09
1047	length	STEEL WORKS (TRUSSES)	74.000	1796.19	132,918.31
1003	lot	CARPENTRY & JOINERY WORKS	1.000	69802.13	69,802.13
C. BROODER & GROWER HOUSE PLUMBING WORKS					
1002	lot	PLUMBING WORKS	1.00	10378.80	10,378.80
D. CONSTRUCTION OF POWER HOUSE					
802	cu.m	EXCAVATION	0.420	1362.90	572.42
900		REINFORCED CONCRETE			
a.	cu.m	Wall Footing	0.170	11151.01	1,873.37
b.	cu.m	Bottom & Top Slab	0.07	13192.68	936.68
902		REINFORCING STEEL			
a.	kg.	Reinforcing Steel for Wall Footing	7.390	108.14	799.40
b.	kg.	Reinforcing Steel for Bottom & Top	7.390	98.81	730.39
1046	sq.m.	MASONRY WORKS	3.290	1194.12	3,928.65
1027	sq.m.	CEMENT PLASTER FINISH	6.470	294.72	1,906.82
1047	length	METAL WORKS	3.000	2080.20	6,240.60

IN TRANSIT - 0057
 RECEIVED: 8/19/21
 PROVINCIAL GOVERNMENT OF BOHOL
 DEPARTMENT OF AGRICULTURE
 P 11057, 320.13

Charged to 20 % Development Fund - 2018 Continuing - Upgrading of Provincial Livestock and Poultry Farm (89114)- Other Structures (10704990)

2017 - 012/R
8000 - 09-71

Time of Delivery: 150 days upon receipt of NTP
Place of Delivery: PLPF Bilar, Bohol
Mode of Procurement : Public Bidding

SUBTOTAL 444,986.93
TOTAL 1,057,320.13

Remarks/Purpose: To complete the production segment of showcasing commercial approach of native chicken.

Requested by:	Cash Availability:
Signature:	Signature:
Printed Name: STELLA MARIE D. LAPIZ, DVM	EUSTAQUIO A. SOCORIN
Designation: Provincial Veterinarian	Provincial Treasurer
Date:	

Approved by:

HON. ARTHUR C. YAP
Governor