



OFFICE OF THE GOVERNOR

**NOTICE OF AWARD**

July 13, 2021

**ENGR. MARGARITO C. BUDIONGAN**  
President  
**DBP CONSTRUCTION CORPORATION**  
101 Macabagdal St. Brgy. 094, Dist. 2  
Caloocan City

Dear Engr. Budiongan:

We are pleased to inform you that the Procurement of **RENOVATION OF THE COMFORT ROOMS AT PROVINCIAL ENGINEER'S OFFICE** of the **Provincial Engineer's Office** under Canvass No. **NC-2020-0500 (Small Value)** is hereby awarded to you with **Lowest Calculated Responsive Quotation** with a Contract Price equivalent to **One Hundred Seven Thousand Five Hundred Seventy Eight Pesos and Eighty Centavos Only, (₱ 107,578.80).**

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

a.	Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount of the Total Contract Price)	₱ 5,378.94
b.	Bank Guarantee (10% of the total amount of the Total Contract Price)	₱ 10,757.88
c.	Surety Bond (30% of the total amount of the Total Contract Price)	₱ 32,273.64

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

**HON. ARTHUR C. YAP**  
Governor  
Province of Bohol  
Date Approved: \_\_\_\_\_

BY THE AUTHORITY OF THE GOVERNOR

**ATTY. KATHYRIN FE D. PIOQUINTO**  
Provincial Administrator  
Date Approved: \_\_\_\_\_

Date Released to Supplier/Contractor: \_\_\_\_\_

**AUG 03 2021**

Authorized Signature

(Name of the Representative of the Bidder)

20-0627

ok