



OFFICE OF THE GOVERNOR

NOTICE OF AWARD

1074-7

AUG 25 2021

MR. RUFO P. GUMILAO
 Proprietor
GCMG CONSTRUCTION
 Purok Talisay B. Kawit District, Pagadian City

Dear Mr. Gumilao:

We are pleased to inform you that the **CONCRETING OF POB.(GUINDULMAN)-CASBU-BATO ROAD GUINDULMAN, BOHOL** of the **Provincial Engineer's Office** under Project Reference No. **INF-21-0019 (Public Bidding)** is hereby awarded to you as the Bidder with the **Lowest Calculated Responsive Bid** with a Contract Price equivalent to **Nineteen Million Nine Hundred Twenty Thousand One Hundred Sixty Seven Pesos and Ninety Seven Centavos Only, (₱ 19,920,167.97).**

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

a.	Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount of the Total Contract Price)	₱ 996,008.40
b.	Bank Guarantee (10% of the total amount of the Total Contract Price)	₱ 1,992,016.80
c.	Surety Bond (30% of the total amount of the Total Contract Price)	₱ 5,976,050.40


Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,


ATTY. ARTHUR C. YAP
 Governor
 Province of Bohol

BY THE AUTHORITY OF THE GOVERNOR


ATTY. KATHRYN FE D. PIOQUINTO
 Provincial Administrator
 Date Approved: AUG 31 2021


Date Release to Supplier/Contractor: SEP 06 2021

SEP 06 2021


RUFO P. GUMILAO
 Authorized Signature
 (Name of the Representative of the Bidder)

Date Returned by the Supplier/Contractor: SEP 09 2021

SEP 09 2021


RUFO P. GUMILAO
 Authorized Signature