




Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
I	81.9	sq.m	I.) Demolition Works (include Post, Corrugated Roofing fascia board)	122.00	9,991.80
II	19.888	cu.m	A.) EarthWorks	5,684.94	113,062.08
	4.056	cu.m	B.) Concrete Works (Column/ Footing and Line Canal)	10,729.74	43,519.84
	1	lot	C.) Steel Works	78,804.73	78,804.73
	26	sq.	D.) Masonry Works Line Canal/Footing/Column)	1,149.62	29,890.00
	42.68	sq.	E.) Plastering Works	373.78	15,952.72
	1	lot	F.) Re- Roofing Works	156,068.50	156,068.50
	1	lot	G.) Painting Works (Column)	17,080.00	17,080.00
	1	lot	H.) Form and Scaffolding	34,757.80	34,757.80


TOTAL ESTIMATED CONTRACT COST: P 499,127.47

Purpose/Remarks : RENOVATION AND IMPROVEMENTS OF STAGING HOUSE
 at BOHOL BIODIVERSITY COMPLEX, BILAR, BOHOL

Mode of Procurement : **Bidding**
 No. of days delivered : **60 Calendar Days**
 Place of Delivery : **Project Site**

Requested by:	Cash Availability:	Approved
Signature: 		
Printed Name: LIZA P. FLORES Designation: SAO, Office Head	EUSTAQUIO A SOCORIN Provincial Treasurer	HON. ARTHUR C YAP Governor

107-2021-0098
 A-2021-0083
 AMOUNT: ₱ 499,127.47
 PROVINCE OF BOHOL
 MANAGEMENT UNIT
 DATE: 9/27/21
 REC#

PROVINCIAL BUDGET OFFICE
 PROVINCE OF BOHOL
 CONTROL NO. 1564 REC'D BY:  DATE: 9/26/21
 MARK NO. 2407 VALID UNTIL: 12/31/21
 EXPENSE CODE 2019-01K AMOUNT 499,127.47
 SOURCE CONTROLLED DATE: 9/20/21
 PETERESSA R. TALAUE
 BMO

Deficiencies:

Release check