

CONTRACT AGREEMENT
No: **2021-326**

1075-2

THIS AGREEMENT, made this 4th day of August, 2021 between **FRANCISCO DAGOHOY MUNICIPAL HOSPITAL** of Provincial Government of Bohol (hereinafter called the "Entity") and **INABANGA DRILLING CONSTRUCTION, STEEL FAB. & GENERAL MERCHANDISE** of San Isidro, Inabanga, Bohol (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **CONSTRUCTION OF SEWAGE TREATMENT FACILITY WITH BIOLOGICAL AND NUTRIENT REMOVAL AT FRANCISCO DAGOHOY MUNICIPAL HOSPITAL, INABANGA, BOHOL** (hereinafter called "the Works") and the Entity has accepted the Bid for **₱ 5,845,691.74** in **Five Million Eight Hundred Forty Five Thousand Six Hundred Ninety One Pesos and Seventy Four Centavos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **90 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
PART A	GENERAL REQUIREMENTS				
A.1	TECHNICAL/PROFESSIONAL SERVICES AND PERMITS	LOT	1.00	57,750.00	57,750.00
A.2.	MOBILIZATION AND DEMOBILIZATION	LOT	1.00	115,500.00	115,500.00
A.3.	TEMPORARY POWER AND WATER CONNECTION	LOT	1.00	105,000.00	105,000.00
B.5	PROJECT BILLBOARD	LOT	1.00	6,562.00	6,562.00
A1.1(8)	PROVISION OF FIELD OFFICE FOR ENGINEERS AND BUNK HOUSE	LOT	1.00	404,250.00	404,250.00