

PART B.	COMPLETION OF ADMINISTRATIVE BUILDING				
A.1.5	COMMUNICATION FACILITY				
	Provision of Communication Facility, Nurse Call & Paging System, 22 sets	system	1.00	136,087.47	136,087.47
	CONCRETE WORKS				
	1. Concrete Counters	sets	6.00	3,805.69	22,834.14
	2. Laying of Granite Slab for Top & Sidings of Walls for Admin Building	In.m.	9.24	8,591.45	79,385.00
1002	PLUMBING WORKS	sets	61.00	3,957.87	241,430.07
SPL-2	CONSTRUCTION OF SEPTIC TANK AND GREASE TRAPS	cu.m.	67.72	2,291.11	155,153.97
1008	ALUMINUM WINDOWS				
	Supply and Installation of W1 Sliding Window 1.2 x 2.7, Aluminum Frame Powdered Coated, White finished, 6mm thk. Tempered Glass at Medical Director's Office	sets	1.00	20,681.08	20,681.08
1300	CARPENTRY WORKS FOR NURSE STATION RECEPTION	units	12.00	30,434.79	365,217.48
1200	MECHANICAL WORKS FOR ADMIN BUILDING				
	SUPPLY AND INSTALLATION OF AIR CONDITIONING UNITS, ELECTRICAL WIRES, CONDUITS, BREAKERS, BRACKETS, REFRIGERANT ACCESSORIES AND CONSUMABLES				
1	FOR PHARMACY AND CHIEF OF CLINIC / CHIEF NURSE				
	A/C 3 in 1 Spit Type Wall Mounted full DC Inverter Air Conditioning unit, 1.5 HP Power Saving of up to 65%, equipped with Anti-Mold	sets	2.00	60,822.63	121,645.26