

802	Clearing & Grubbing	Lot	1.0	57,023.25	57,023.25
803(1)	Structure and Excavation	Cu.m	205.0	265.22	54,370.10
1600 (2)	Pipeline Trench Excavation	Cu.m	754.0	265.22	199,975.88
<b>PART C.</b>	<b>BACKFILL</b>				
	Backfill Structure, Pipelaying & Bedding	Cu.m	723.0	637.79	461,122.17
<b>PART D.</b>	<b>CONCRETE WORKS</b>				
900(A)	Reinforced Concrete Footings & Column	Cu.m	9.0	8,737.83	78,640.47
902(A)	Reinforcing Steel for Footing and Column	Kg.	464.0	67.52	31,329.28
900(B)	Reinforced Concrete Retaining Wall	Cu.m	4.0	12,406.31	49,625.24
902(B)	Reinforcing Steel for Retaining Wall	Kg.	388.0	86.31	33,488.28
900 (C)	Rehabilitation of Existing Tank at Spring	Cu.m	3.0	15,946.31	47,838.93
902 (C)	Reinforcing Steel for the Rehabilitation of Existing Tank	Kg.	351.0	86.41	30,329.91
900 (D)	Construction of Reservoir at Brgy. Bakilid, Dimiao	Cu.m	106.0	13,605.93	1,442,228.58
902 (D)	Reinforcing Steel for Water Tank at Brgy. Bakilid, Dimiao	Kg.	2,520.0	97.62	246,002.40
900 (E)	Construction of Valve Chamber and Catch	Cu.m	3.0	9,618.68	28,856.04
902 (E)	Reinforcing for Valve Chamber and Catch	Kg.	300.0	86.58	25,974.00

