

OFFICE OF THE GOVERNOR

**NOTICE OF AWARD**

*Arms - 2*

July 14, 2021

**ENGR. EDWIN B. GUCOR**  
Proprietor  
**INABANGA DRILLING CONSTRUCTION, STEEL FAB.  
& GENERAL MERCHANDISE**  
San Isidro, Inabanga, Bohol

Dear Engr. Gucor:

We are pleased to inform you that the Procurement **CONSTRUCTION OF SEWAGE TREATMENT FACILITY WITH BIOLOGICAL AND NUTRIENT REMOVAL AT FRANCISCO DAGOHAY MUNICIPAL HOSPITAL, INABANGA, BOHOL** of the **FRANCISCO DAGOHAY MUNICIPAL HOSPITAL** under Project Reference No. **INF-21-0006 (Public Bidding)** is hereby awarded to you as the Bidder with the **Single Calculated Responsive Bid** with a Contract Price equivalent **Five Million Eight Hundred Forty Five Thousand Six Hundred Ninety One Pesos and Seventy Four Centavos Only. (P 5,845,691.74).**

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

a.	Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount of the Total Contract Price)	P 292,284.59
b.	Bank Guarantee (10% of the total amount of the Total Contract Price)	P 584,569.17
c.	Surety Bond (30% of the total amount of the Total Contract Price)	P 1,753,707.52

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

**ATTY. ARTHUR C. YAP**

Governor

Province of Bohol

Date Approved: \_\_\_\_\_

BY AUTHORITY OF THE GOVERNOR

*Keep's*  
**ATTY. KATHYRIN FE D. PIOQUINTO**

PROVINCIAL ADMINISTRATOR

Date Approved: JUL 16 2021

Date Released to Supplier/Contractor: JUL 20 2021

*[Signature]*  
Authorized Signature  
(Name of the Representative of the Bidder)

Date Returned by the Supplier/Contractor: JUL 21 2021

*[Signature]*  
Authorized Signature  
(Name of the Bidder)

*111P-21-002*