




PURCHASE REQUEST

Province of Bohol

Department : Office of the Provincial Agriculturist				PR No. _____	Date : July 19, 2021
Section : _____				SAI No. _____	Date : _____
				ALOBS NO. _____	Date : _____
Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
PART C ELECTRICAL WORKS					
1100	1.00	lot	CONDUIT, BOXES AND FITTINGS	P 71,743.59	P 71,743.59
1101	2,494.00	m.	WIRES AND WIRING DEVICES	P 98.14	P 244,763.68
1102	1.00	set	PANEL BOARD	P 52,449.47	P 52,449.47
1103	64.00	set	LIGHTING FIXTURES	P 1,707.78	P 109,298.01
PART D PLUMBING WORKS					
1002	1.00	lot	PLUMBING	P 109,392.17	P 109,392.17
PART E CONSTRUCTION OF WASTE TANK AND SEPTIC TANK					
SPL(1)	2.91	cu.m.	CONSTRUCTION OF SPECIAL WASTE TANK	P 30,846.39	P 89,763.01
SPL(2)	12.29	cu.m.	CONSTRUCTION OF SEPTIC TANK	P 4,858.28	P 59,708.22
XXXXXXXXXX					
TOTAL ESTIMATED CONTRACT COST:					P 5,355,199.55

Purpose/Remarks : Furnishing of Labor, Materials and Equipment for the
IMPROVEMENT OF CLASSROOMS INTO PROVINCIAL SOIL AND WATER LABORATORY PHASE 1
at BISU Bilar, Bohol

Mode of Procurement : **Bidding**
 No. of days delivered : **120 Calendar Days**
 Place of Delivery : **Project Site**
 To be awarded : **By lot**

Requested By:	Cash Availability :	Approved by:
Signature 		
Printed Name LARRY M. PAMUGAS, Ph.D.	EUSTAQUIO A. SOCORIN	HON. ARTHUR C. YAP
Designation OIC - Provincial Agriculturist	Provincial Treasurer	Governor

f m. 1021-1029
8/19/21

PROVINCIAL BUDGET OFFICE

1196

2308

8718/10704010

5,355,199.55

CF 18-01-2020

DATE: 8/19/21

VALID UNTIL: 12/31/2021

8/19/2021

TOTAL CPE

INF. 2021-0081

J.R.P.# _____ RECEIVED BY:  DATE: 8/24/21

PROVINCIAL PROCUREMENT MANAGEMENT UNIT

PB# 0066 DE# _____ SO# _____ RSC# _____

AMOUNT **₱5,355,199.55** CHECK TO APP