

PURCHASE REQUEST

Province of Bohol

Department : PROVINCIAL ECONOMIC ENTERPRISE MANAGEMENT OFFICE	PR No. _____ Date : August 13, 2021
Section : _____	SAI No. _____ Date : _____
	ALOBS NO. _____ Date : _____

Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
I	103.44		Demolition Works(include Post, Plastic Roofing fascia board)	P 122.00	P 12,619.68
II	20.736	cu.m	A.) EarthWorks	P 1,830.00	P 37,946.88
	5.88	cu.m	B.) Concrete Works (Column/ Footing)	P 7,981.41	P 46,930.72
	1	lot	C.) Masonry Works	P 16,868.21	P 16,868.21
	1	lot	D.) Steel Works	P 74,697.29	P 74,697.29
	36.04	sq.m	E.) Plastering Works	P 301.89	P 10,879.96
	1	lot	F.) Roofing Works	P 261,829.57	P 261,829.57
	1	lot	G.) Painting Works (Column)	P 17,080.00	P 17,080.00
	1	lot	H.) Form and Scaffolding	P 34,757.80	P 34,757.80

TOTAL ESTIMATED CONTRACT COST: P 513,610.10

Purpose/Remarks : RENOVATION AND IMPROVEMENTS OF HOUSE OF DIPTEROCARPS at **BOHOL BIODIVERSITY COMPLEX, BILAR, BOHOL**

Mode of Procurement : **Bidding**

No. of days delivered : **60 Calendar Days**

Place of Delivery : **Project Site**

BY AUTHORITY OF THE GOVERNOR

Requested by:	Cash Availability:	Approved
Signature		
Printed Name	EUSTAQUIO A SOCORIN	HON. ARTHUR C YAP
Designation	Head Provincial Treasurer	Duly Authorized Representative Governor

J.R.P. # 0101
 PROVISIONAL INVOICE
 AMOUNT: P 513,610.10
 RECEIVED BY: _____
 DATE: 8/27/21
 MANAGEMENT UNIT
 RSC#

PROVINCIAL BUDGET OFFICE
 PROVINCE OF BOHOL
 CONTROL NO. 1553 RECEIVED DATE 9/20/21
 MARK NO. 2408 VALID UNTIL 12/31/21
 EXPENSE CODE 809923-10704990 AMOUNT 513,610.10
 FUND SOURCE 2019-018 CONTROL DATE 9/20/21
PETER CES M. RETUALOP
 BMO