

**PURCHASE REQUEST**

Province of Bohol

Department : BDM PR No. \_\_\_\_\_ Date : Sept. 13, 2021  
 Section : Geopark SAI No. \_\_\_\_\_ Date : \_\_\_\_\_  
 ALOBS NO. \_\_\_\_\_ Date : \_\_\_\_\_



Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
900 (1)	0.10	cu.m.	REINFORCED CONCRETE AND STEEL FOR COUNTER WEIGHT	P 18,003.04	P 1,856.11
900 (1)	0.12	cu.m.	REINFORCED CONCRETE AND STEEL FOR COUNTER WEIGHT (TV	P 15,467.61	P 1,856.11
1003	1.00	set	DISPLAY WALL BACKDROP	P 44,488.52	P 44,488.52
1003	1.00	set	TV STAND	P 10,713.41	P 10,713.41
1003	2.00	set	GLASS DISPLAY RACKS (TWO UNITS)	P 2,561.12	P 5,122.24
1003	2.00	set	FRAMELESS GLASS DISPLAY SHELVES	P 31,519.37	P 63,038.75
			2 units - Frameless Glass using 1/2 thick Clear Glass, Two Columns, Four Layers with Stainless Glass caps Clamp, 0.885m x 0.29m x 1.612m		
1003	1.00	set	TRANSACTION COUNTER CABINET	P 14,808.23	P 14,808.23
1032 (1)a	22.75	sq.m.	PAINTING FOR DRYWALL PARTITION AND PVC BOARD BACKING	P 407.07	P 9,260.92
1032 (1)c	17.26	sq.m.	PAINTING FOR TRANSACTION TOP COUNTER, BASEWALL & DISPLAY	P 536.21	P 9,254.99
1032 (2)	33.40	sq.m.	VARNISHING	P 215.67	P 7,203.45
1032 (1)c	11.85	sq.m.	PAINTING FOR STEEL	P 334.48	P 3,963.63
SPL (2)	11.70	sq.m.	EXPANDED PVC SHEET	P 3,534.15	P 41,349.53
			Supply and Installation of Expanded PVC Sheet: 4 pcs. -With Images of Geosite and Map, 1.10m x 0.60m x 6mm thk 3 pcs. -With Images of Geosite and Map, 1.20m x 0.40m x 6mm thk 4 pcs. -With Images of Geosite and Map, 0.60m x 1.20m x 6mm thk 2 pcs. -With Images of Geosite and Map, 0.60m x 0.60m x 6mm thk 2 pcs. - With Images of Geosite and Map, 0.60m x 0.80m x 6mm thk 3 pcs. -With Images of Geosite and Map, 0.60m x 1.00m x 6mm thk 1 pc. - With Images of Geosite and Map, 1.20m x 0.80m x 6mm thk 1 pc. - With Lettering of Bohol Island Geopark, 1.00m x 0.30m x 6mm		
1100	1.00	lot	ELECTRICAL WORKS	P 21,765.82	P 21,765.82
SPL (2)	1.00	lot	SUPPLY AND INSTALLATION OF 3D PRINT OF WOODEN SIGNAGE: 1" x 12" x 8' S4S Luan with the Inscription "Bohol", 0.40m x 1.75m	P 2,947.27	P 2,947.27
x x x x x x x x x x					

**TOTAL ESTIMATED CONTRACT COST: P 237,628.98**

**Purpose/Remarks :** Furnishing of Labor, Materials and Equipment for the  
**CONSTRUCTION OF INFORMATION CENTER FOR BOHOL ISLAND GEOPARK**  
 at Bohol Panglao International Airport

Mode of Procurement : **Bidding**  
 No. of days delivered : **30 Calendar Days**  
 Place of Delivery : **Project Site**  
 To be awarded : **By lot**

**BY AUTHORITY OF THE GOVERNOR.**

Requested By:	Cash Availability :	Approved by:
Signature		
Printed Name	<b>EUSTAQUIO A. SOCORIN</b>	<b>ATTY. JOSE MARIE N. POBLETE</b>
Designation	Provincial Treasurer	DULY AUTHORIZED REPRESENTATIVE HON. ARTHUR C. YAP Governor

INF-2021-0105  
 PROVINCIAL BUDGET OFFICE  
 AMOUNT: P 237,628.98  
 DATE: 10/11/21  
 MANAGEMENT UNIT

**PROVINCIAL BUDGET OFFICE**  
 PROVINCE OF BOHOL  
 CONTROL NO. 1377  
 EXPENSE CODE 2662  
 FUND SOURCE 2020-040  
 DATE: 9/14/21  
 VALID UNTIL: 11/30/21  
 AMOUNT: P 237,628.98  
 DATE: 9/15/21  
 PETER SUESA, REPUTAL CPA  
 B 10