

10041-60

**CONSTRUCTION OF MABINI SPRING DEVELOPMENT AT
BARANGAY MARCELO, MABINI, BOHOL**

CONTRACT AGREEMENT

No: **2021-402**

THIS AGREEMENT, made this 26 day of August, 2021 between **Bohol Environment Management Office** of Provincial Government of Bohol (hereinafter called the "Entity") and **GCMG CONSTRUCTION** of Purok Talisay B. Kawit District, Pagadian City (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **CONSTRUCTION OF MABINI SPRING DEVELOPMENT AT BARANGAY MARCELO, MABINI, BOHOL** hereinafter called "the Works") and the Entity has accepted the Bid for **₱ 29,991,045.51** in **Twenty Nine Million Nine Hundred Ninety One Thousand Forty Five Pesos and Fifty One Centavos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **180 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
	PART I – GENERAL REQUIREMENTS				
A.	FACILITIES FOR THE ENGINEER				
A.1	TEMPORARY SITE FACILITIES & PROJECT ORGANIZATION AND RESOURCE MOVEMENT	LS.	1	239,209.05	239,209.05
B.	OTHER GENERAL REQUIREMENTS				-