



Republic of the Philippines
PROVINCE OF BOHOL
 City of Tagbilaran



OFFICE OF THE GOVERNOR

NOTICE OF AWARD

1041-10

AUG 20 2021

MR. RUFO P. GUMILAO
 Proprietor
GCMG CONSTRUCTION
 Purok Talisay B. Kawit District, Pagadian City

Dear **Mr. Gumilao**:

We are pleased to inform you that the **CONSTRUCTION OF MABINI SPRING DEVELOPMENT AT BARANGAY MARCELO, MABINI, BOHOL** of the **Bohol Environment Management Office** under Project Reference No. **INF-21-0023 (Public Bidding)** is hereby awarded to you as the Bidder with the **Single Calculated Responsive Bid** with a Contract Price equivalent to **Twenty Nine Million Nine Hundred Ninety One Thousand Forty Five Pesos and Fifty One Cent vos Only (₱ 29,991,045.51)**.

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

a.	Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount of the Total Contract Price)	₱ 1,499,552.28
b.	Bank Guarantee (10% of the total amount of the Total Contract Price)	₱ 2,999,104.55
c.	Surety Bond (30% of the total amount of the Total Contract Price)	₱ 8,997,313.65

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

ATTY. ARTHUR C. YAP
 Governor
 Province of Bohol

BY THE AUTHORITY OF THE GOVERNOR

Kathyrin
ATTY. KATHYRN FE D. PIOQUINTO
 Provincial Administrator
 Date Approved: **AUG 23 2021**

Date Release to Supplier/Contractor: _____

AUG 24 2021

RUFOP GUMILAO

 Authorized Signature
 (Name of the Representative of the Bidder)

Date Returned by the Supplier/Contractor: _____

AUG 25 2021

RUFOP GUMILAO

 Authorized Signature
 (Name of the Representative of the Bidder)