

City of Tagbilaran

OFFICE OF THE GOVERNOR

NOTICE OF AWARD

A028-5

August 20, 2021

ENGR. EDWIN B. GUCOR
Proprietor
INABANGA DRILLING CONSTRUCTION, STEEL FAB.
& GENERAL MERCHANDISE
San Isidro, Inabanga, Bohol

Dear Engr. Gucor:

We are pleased to inform you that the Procurement of Renovation and Improvement of OLD SEEM Office at Governor's Mansion of the PROVINCIAL GENERAL SERVICES OFFICE under Negotiated Canvass No. NC-2021-0029(Small Value) is hereby awarded to you as Lowest Calculated and Responsive Quotation with a Contract Price equivalent Three Hundred Seventy Four Thousand Two Hundred Fifty Six Pesos and Twenty Five Centavos Only, (# 374,256.25).

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

a.	Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount of the Total Contract Price)	₱ 18,712.81
b.	Bank Guarantee (10% of the total amount of the Total Contract Price)	₱ 37,425.63
C.	Surety Bond (30% of the total amount of the Total Contract Price)	₱ 112,276.88

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

Governor

ATTY. ARTHUR C. YAP

1	Province of Bohol							
	Date Approved:						19	
ı	BY AUTHORITY OF THE GOVERNOR							
Ø!	PROVINCIAL ADMINISTRATOR Date Approved: 4 AUG 2 3 2021						1.	
	Date Released to Supplier/Contractor:AU	G 2	4	2021 :	1	11		
	7				/	Authorized	Signature	-
				(Name of	f the	Representa	ive of the Bio	dder)
E	Date Returned by the Supplier/Contractor:	3 2	6	2021				
				(4(3))	, ,	Authorized	Signature	