

PURCHASE ORDER
PROVINCIAL ENGINEER'S OFFICE
 Agency / Requisitioning Office

P0090-7

| | | |
|----------------|--|---------------------------------|
| Supplier | DBP CONSTRUCTION CORP. | D.O. No. P.O. NO. 2021-489 |
| Address | 108 Macabagdal St. Barangay 094, District 2, CALOOCAN CITY | Date: September 27, 2021 |
| E-mail Address | roxas vangie @ yahoo.com | Mode of |
| Telephone No. | 0922-2311 1560 | Procurement : NEGOTIATED |
| TIN | 008-225-294-000 | 2nd Failure |

Gentlemen/Mesdames:

Please furnish this Office the following articles subject to the terms and conditions contained herein:

| | | | |
|---------------------|---|-----------------|--|
| Place of Delivery : | On Jobsite | Delivery Term : | Please read at the back hereof. |
| Address : | To designated Provincial Road Projects under PMD II (see attached list of projects) | Payment Term : | upon completion of delivery |
| Date of Delivery : | within 120 working days upon receipt of NTP | | |
| Warranty Period: | 3 Months | | |

| ITEM | UNIT | DESCRIPTION | QTY. | UNIT COST | AMOUNT |
|--|-------|--|------|---------------------------|-------------------|
| 500(a) | pcs. | Reinforced Concrete Pipe Culvert (0.90Ø) | 96 | 5,390.75 | 517,512.00 |
| 500(b) | bags | Portland Cement | 48 | 320.00 | 15,360.00 |
| 500(c) | cu.m. | Sand (Approved Source) | 6 | 1,859.00 | 11,154.00 |
| 500(d) | cu.m. | Aggregate Course(Anapog) | 24 | 960.00 | 23,040.00 |
| Name of Road Sections: | | | | | |
| 1. JCT.(LIR) San Miguel -Bayongan-Bulilis-Mabuhay(Ubay)Road | | | | | |
| 2. Poblacion(Sagbayan)-Sagbayan Sur-Kabasakan Road | | | | | |
| 3. Candumayao(Catigbian)-Bogtongbood(Clarin) Road | | | | | |
| 4. Lapacan Sur(Inabanga)-Magkaya-Panghagban(Buenavista) Road | | | | | |
| 5. JCT.(LIR) Mahayag(San Miguel)- Katipunan(Alicia) Road | | | | | |
| 6. Poblacion(Buenavista-Bonotbonot-Tiguman Oveland Road | | | | | |
| 7. Cambangay(San Miguel)-Soom(Trinidad)Road | | | | | |
| 8. Caluasan(Dagohoy)-San Miguel-Estaca-Bagumbayan(Pilar)Road | | | | | |
| 9. Pitogo- Aguning Road, Pres. Carlos P. Garcia | | | | | |
| 10. San Miguel-Tomoc-Getafe Road, Getafe Side | | | | | |
| 11. Road to Palayan ng Bayan, Dagohoy | | | | | |
| 12. San Roque(Sagbayan)-Behind the Clouds(Batuan) Road | | | | | |
| X-X-X-X-X-X-X | | | | | |
| | | | | TOTAL LOT PRICE... | 567,066.00 |

(Total Amount in Words) **FIVE HUNDRED SIXTY SEVEN THOUSAND SIXTY SIX PESOS ONLY**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one (1) percent for every day of delay shall be imposed.

Conforme:

DBP CONSTRUCTION CORP.
 Signature over printed name of Supplier
 Date **OCT 22 2021**

Very truly yours,
ATTY. ARTHUR C. YAP
 Governor
 Province of Bohol
 Date Approved: **SEP 28 2021**

| | | | |
|------------------|---|----------------|----------------------------------|
| Funds Available: | EUSTAQUIO A. SOCORIN Provincial Treasurer | Earmark Amount | 2565 568,152.00 |
|------------------|---|----------------|----------------------------------|

(B)