

T.M. (Dom. 149)

10/18/21

PURCHASE REQUEST

Province of Bohol

Department : Office of the Provincial Agriculturist PR No. _____ Date : October 18, 2021
 Section : _____ SAI No. _____ Date : _____
 ALOBS NO. _____ Date : _____

Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
1003	250.00	bd.ft.	Batterboard	P 45.13	P 11,282.27
803	9.87	cu.m.	Structure Excavation	P 1,155.00	P 11,399.85
804	14.00	cu.m.	Embankment (Selected Borrow)	P 831.60	P 11,642.40
900	10.08	cu.m.	Reinforced Concrete Works	P 7,058.03	P 71,137.84
	2.10	cu.m.	Reinforced Concrete Column Footings		
	4.03	cu.m.	Reinforced Concrete Column & Stiffener Column		
	2.09	cu.m.	Reinforced Concrete Tie Beams/Grade Beam		
	1.86	cu.m.	Reinforced Concrete Roof Beam		
902	2,311.63	kas.	Reinforcing Steel Works	P 92.06	P 212,817.86
	198.87	kas.	Reinforcing Steel for Column footing		
	1,185.16	kas.	Reinforcing Steel for Column and Stiffener		
	495.90	kas.	Reinforcing Steel for Tie Beams		
	431.70	kas.	Reinforcing Steel for Roof beam		
903	750.00	bd.ft.	Forms and Scaffoldings	P 51.70	P 38,776.24
1046	37.60	sq.m.	Masonry Works (CHB Masonry Wall)	P 932.54	P 35,063.63
1027	110.00	sq.m.	Cement Plaster Finish	P 167.35	P 18,408.39
1047	1,772.21	kas.	Roof, framing works	P 103.89	P 184,110.02
1014	100.11	ln.m.	Pre-painted Oven Baked Metal Sheets	P 747.61	P 74,842.97

TOTAL ESTIMATED CONTRACT COST: P 669,481.46

Purpose/Remarks : Furnishing of Labor, Materials and Equipment for the
CONSTRUCTION OF RICE MILL SHED HOUSE PHASE 1
 at Calunasan Loboc, Bohol

Mode of Procurement : **Bidding**
 No. of days delivered : **60 Calendar Days**
 Place of Delivery : **Project Site**
 To be awarded : **By lot**

Requested By: _____ Cash Availability : _____ Approved by: _____

Signature			
Printed Name	LARRY M. PAMUGAS, Ph.D.	EUSTAQUIO A. SOCORIN	HON. ARTHUR C. YAP
Designation	Asst- Provincial Agriculturist	Provincial Treasurer	Governor

INF-7001-12/12/21-0113 RECEIVED BY: DATE: 11/9/21
 A-2021-0097 ENC# 669481.46 AS TO APP: RSCW

PROVINCIAL BUDGET OFFICE
 PROVINCE OF BOHOL
 CONTROL NO. 1049 DEC 31 2021
 3049 / 10/22/21
 EXPENSE CODE 891920/10704590
 2019-0187
 PETER CESAR PERALTA
 BMO