

BAIC Resolution Declaring Single Complying and Responsive Bid and Recommending Approva

RESOLUTION NO. <u>21-1057</u> Series of 2021

WHEREAS, the PROVINCIAL GOVERNMENT OF BOHOL caused the advertisement and posting of Invitation to Bid in the Newspaper, PHILGEPS Website, Provincial Government Website and at three (3) conspicuous places in the premises of the Provincial Capitol Complex, Tagbilaran City of the hereunder project:

Name of Project

: CONVERSION FROM BAILEY BRIDGE TO REINFORCED CONCRETE BOX

CULVERT OF SAN ISIDRO BRIDGE, MAWI-SAN ISIDRO CANSUHAY

ROAD, DUERO, BOHOL

Project Reference No.

: INF-21-0049

PMO/End User

: Provincial Engineer's Office

PMO/ABC

: ₱ 2,500,000.00

WHEREAS, during the bid opening on September 8, 2021 WIL TAN CONSTRUCTION drop its bid proposal for the said procurement;

WHEREAS, after the opening of bids, the bid proposal of the said bidder was found to be substantially complying;

Name of Bidder	Approved Budget for	Bid Price (As Read	Variance from the
	the Contract (ABC)	Out)	ABC
WIL TAN CONSTRUCTION	₱ 2,500,000.00	₱ 2,495,000.00	₱ 5,000.00

WHEREAS, in the detailed evaluation of bids, WIL TAN CONSTRUCTION was declared as the SINGLE CALCULATED Bid as Read and was recommended for post qualification;

WHEREAS, upon the conduct of post qualification by the Technical Working Group, WIL TAN CONSTRUCTION met the required legal, technical and financial requirements for the said project;

WHEREAS, upon recommendation by the Technical Working Group and verification, validation and ascertaining of all statements made and documents submitted by WIL TAN CONSTRUCTION the bidder declared as the SINGLE CALCULATED BID, successfully passed the Post Qualification process, thus the Committee now considered its bid as the SINGLE CALCULATED and RESPONSIVE BID for the said project;

NOW THEREFORE, We the Members of the Bids and Awards Committee, her by RESOLVE, as it is hereby RESOLVED:

- a) To declare WIL TAN CONSTRUCTION as the SINGLE CALCULATED and RESPONSIVE BID for the CONVERSION FROM BAILEY BRIDGE TO REINFORCED CONCRETE BOX CULVERT OF SAN ISIDRO BRIDGE, MAWI-SAN ISIDRO CANSUHAY ROAD, DUERO, BOHOL under Project Reference No. INF-21-0049
- b) To recommend award to WIL TAN CONSTRUCTION for the CONVERSION FROM BAILEY BRIDGE TO REINFORCED CONCRETE BOX CULVERT OF SAN ISIDRO BRIDGE, MAWI-SAN ISIDRO CANSUHAY ROAD, DUERO, BOHOL in the contract amount of ₱ 2,495,000.00;