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PURCHASE REQUEST
Pravince of Bohol
Department :  Office of the Provincial Agriculturist PR No. Date : October 18, 2021
Section : SAI No. Date :
ALOBS MO. Date :

Item No.| Quantiy Unit Item Description Estimated Unit Cost Estimated Amount
1003 250.00 bdl.ft, Batterboard P 4513 [P ..11,282.27
803 9.87 CU.m. Structure Excavation P 1,155.00 {P 1 ,599.85
804 14.00 CU.m. Embankment (Selected Borrow) P 831.60 |P 11,642.40
900 10.08 cu.m. Reinforced Concrete Works P 7.058.03 |P 71,137‘84

2.10 Cu.m. Reinforced Concrete Column Footings
4.03 cu.m. Reinforced Concrete Column & Stiffener Column
2.09 cu.m. Reinforced Concrete Tie Beams/Grade Beam
_1.86 cu.m. Reinforced Concrete Roof Beam -
902 2,311,563 kgs. Reinforcing Steel Works P 92.06 |P 212,817.86
198.87 kas. Reinforcing Steel for Column footing
1,185.16 kas. Reinforcing Steel for Column and Stiffener
495.50 kas. Reinforcing Steel for Tie Beams
431.70 kas. Reinforcing Steel for Roof beam i
903 750.00 bd. ft. Forms and Scaffoldings P 51,70 |P 38,776.24
1046 37.60 S0.m. Masonry Works ( CHB Masonry Wall) P 932.54 |P 35,063.63
1027 110.00 S0.M. Cement Plaster Finish P 167.35 |P 18,408.39
1047 1,772.21 |  kags. Roof, framing works P 103.89 |P 184,110.02
1014 100.11 In.m. Pre- pamted Oven Baked Metal Sheets P 747.61 (P 74,842.97
KU N AN E
TOTAL ESTIMATED CONTRACT COST: | P 669,481.46
Purpose/Remarks : Furnishing of Labor, Materials and Equipment for the

CONSTRUCTION OF RICE MILL SHED HOUSE PHASE 1

at Gabi Ubay, Bohol

Mode of Procurement :

No. of days delivered :

Bidding
60 Calendar Days

Place of Delivery : Project Site
To be awarded : By lot
Requested By: Cash Availabllity : Approved by:
Signature
Printed Name LARRY M. I,’LMUGAS, Ph.D. HON. ARTHURE. YAP
Designation At Provlficial Agriculturist M Governor
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