APPENDIX "F"

PURCHASE REQUEST

Province of Bohol

Department: Provincial Engineer's Office
Section:

PR No. _____ Date : _____
SAI No. _____ Date : _____
ALOBS No. _____ Date : _____

Item No.	Quantity	Units	Item Description	Estimated Unit Cost	Estimated Cost
1	640.00	bd.ft.	8 - 6" x 10" x 16' Mahogany (Transom)	P 75.00	P 48,000.00
2	432.00	bd.ft.	18 - 4" x 6" x 12' Mahogany (Stringer)	P 75.00	P 32,400.00
3	728.00	bd.ft.	26 - 3" x 8" x 14' Mahogany (Flooring)	P 75.00	P 54,600.00
4	576.00	bd.ft.	16 - 3" x 12" x 12' Mahogany (R. Board)	P 75.00	P 43,200.00
5	180.00	bd.ft.	6 - 6" x 6" x 10' Mahogany (Wheel Guard)	P 75.00	P 13,500.00
6	50.00	kg.	#6 GW Nails	P 75.00	P 3,750.00
7	50.00	kg.	#5 GW Nails	P 75.00	P 3,750.00
8	15.00	gal.	Coal Tar	P 600.00	P 9,000.00
9	80.00	pcs.	1/2" x 8" Bolt / nut	P 75.00	P 6,000.00
10	4.00	gal.	Red Lead Paint	P 650.00	P 2,600.00
11	4.00	gal.	Silver Paint	P 700.00	P 2,800.00
12	4.00	gal.	Paint Thinner	P 340.00	P 1,360.00
13	4.00	pcs.	4" Paint Brush	P 75.00	P 300.00
14	4.00	pcs.	2" Paint Brush	P 75.00	P 300.00
15	23.00	cu.m.	Riprap Stone (Class A)	P 1,200.00	P 27,600.00
16	6.00	cu.m.	Sand (approved source)	P 1,700.00	P 10,200.00
17	110.00	bags	Portland Cement	P 290.00	P 31,900.00
18	8.00	ln.m.	Weepholes (PVC)	P 150.00	P 1,200.00
				TOTAL	P 292,460.00

PROVINCIAL BUDGET OFFICE PROVINCE OF BOHOL CONTROL NO. 1696 REC'D BY: DATE: 11/25/21 PARK NO. 13201 VALID UNTIL: 12/20/21 EXPENSE CODE: 8359-5031900 AMOUNT: P 292,460 FUND SOURCE: 2020-040 CONTROL DESK: 12/1/21 PETER JESS M. RETUTAL, CPA BMO

PROVINCIAL ENGINEER'S UNIT RSO # ENTRY # 2021-0764 PR # AMOUNT: P 292,460.00

Purpose: Emergency Repair of Cansiwang Bridge at Cabantian-Cansiwang-Mayuga Road, Guindulman, Bohol

Mode of Procurement	:	Bidding
No. of days delivered	:	43 Working Days
Place of Delivery	:	On Jobsite
To be awarded	:	By Lot

CHANGED TO. Rpr to Road - Highway & Bridges 02-13020 DATE: 11/19/21 PROVINCIAL CONTROL DIVISION

	Requested by:	Cash Availability:	Approved by:
Signature			BY AUTHORITY OF THE GOVERNOR
Printed Name	CAMILO L. GASATAN	EUSTAQUIO A. SOCORIN	ATTY. KATHERINE D. PIOQUINTO PROVINCIAL ADMINISTRATOR ARTHUR C. YAP