



OFFICE OF THE GOVERNOR

AGS2-15

NOTICE OF AWARD

November 16, 2021

MR. MAXIMO O. HAMPAC

Sole Proprietor

FIRMAX CONSTRUCTION & SUPPLY

Catugasan, Lila, Bohol

Dear Mr. Hampac:

We are pleased to inform you that the Procurement of **CONSTRUCTION OF DIETARY BUILDING AT CONG. NATALIO P. CASTILLO SR. MEMORIAL HOSPITAL, LOON, BOHOL** of the **CONG. NATALIO P. CASTILLO SR. MEMORIAL HOSPITAL** under Project Reference No. **INF-21-0068 REBIDDING (Public Bidding)** is hereby awarded to you as the Bidder with the **Lowest Calculated Responsive Bid** with a Contract Price equivalent to **THREE MILLION FOUR HUNDRED THOUSAND EIGHT HUNDRED TWENTY SIX PESOS AND FORTY FIVE CENTS ONLY, (P 3,400,826.45).**

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

a.	Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount of the Total Contract Price)	P 170,041.32
b.	Bank Guarantee (10% of the total amount of the Total Contract Price)	P 340,082.64
c.	Surety Bond (30% of the total amount of the Total Contract Price)	P 1,020,247.93

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

ATTY. ARTHUR C. YAP

Governor

Province of Bohol

Date Approved: \_\_\_\_\_

By the Authority of the Governor

ATTY. KATHYRIN FE D. PIOQUINTO

Provincial Administrator

Date Approved: NOV 29 2021

Date Release to Supplier/Contractor: DEC 01 2021

MAXIMO O. HAMPAC  
Authorized Signature  
(Name of the Representative of the Bidder)

Date Returned by the Supplier/Contractor: DEC 03 2021

MAXIMO O. HAMPAC  
Authorized Signature  
(Name of the Representative of the Bidder)

INF-21-0083

ok

348.1