



OFFICE OF THE GOVERNOR

NOTICE OF AWARD

1053-1

MR. PETER RICARDO R. MUAÑA  
Proprietor  
CLAIRE CONSTRUCTION AND SUPPLY  
Corner Tupas & Flores St. Pasil Cebu City

Dear Mr. Muaña:

We are pleased to inform you that the Procurement of Procurement of Labor, Materials & Equipment for the Painting, Tileworks & Installation of Airconditioning of Cemonc Building at Candijay Community Hospital of the CANDIJAY COMMUNITY HOSPITAL under Negotiated Canvass No. NC-21-0012 (2<sup>ND</sup> FAILURE) is hereby awarded with the Lowest Calculated Responsive Quotation with a Contract Price equivalent to Nine Hundred Sixty Eight Thousand One Hundred Sixty Eight Pesos Only, (₱ 968,168.00).

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

a.	Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount in the Contract)	₱ 48,408.40 ✓
b.	Bank Guarantee (10% of the total amount in the Contract)	₱ 96,816.80 ✓
c.	Surety Bond (30% of the total amount in the Contract)	₱ 290,450.40 ✓

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

ATTY. ARTHUR C. YAP  
Governor

By the Authority of the Governor

ATTY. KATHRYN D. PJOQUINTO  
Provincial Administrator  
Date Approved: DEC 03 2021

Date Release to Supplier/Contractor:

DEC 07 2021

Authorized Signature  
(Name of the Representative of the Bidder)

Date Returned by the Supplier/Contractor:

DEC 07 2021

ENRIQUE B. COROSINDA