

OFFICE OF THE GOVERNOR

NOTICE OF AWARD

MS. CHERYL JANSEN C. VITOR

Proprietor

C. JANSEN CONSTRUCTION & GENERAL MERCHANDISE

Poblacion, Danao, Bohol

Dear Ms. Vitor:

We are pleased to inform you that the Procurement of Furnishing of Labor, Materials and Equipment for the Concrete Floor Slab for Covered Court at Bohol Youth Home at Cortes, Bohol, by the Office of the Provincial Social Welfare and Development, Tamblot St., Tagbilaran City. of the BOHOL OFFICE OF THE PROVINCIAL SOCIAL WELFARE AND DEVELOPMENT under Negotiated Canvass No. NC-21-0039 (2ND FAILURE) is hereby awarded with the Lowest Calculated Responsive Quotation with a Contract Price equivalent to Six Hundred Ninety One Thousand Seventy Five Pesos and Eighty Centavos Only, (₱ 691,075.80).

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

a.	Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount in the Contract)	₱ 34,553.80
b.	Bank Guarantee (10% of the total amount in the Contract)	₱ 69,107.60
c.	Surety Bond (30% of the total amount in the Contract)	₱ 207,322.74

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

ATTY. ARTHUR C. YAP

Governor

Date Approved: NOV 29 2021

By the Authority of the Governor


ATTY. KATHRYN FE D. PIOQUINTO
Provincial Administrator

Date Release to Supplier/Contractor: _____



DEC 07 2021

Authorized Signature
(Name of the Representative of the Bidder)

Date Returned by the Supplier/Contractor: _____



DEC 07 2021

Authorized Signature
(Name of the Representative of the Bidder)