



OFFICE OF THE GOVERNOR

A256-7

### NOTICE OF AWARD

NOV 29 2021

**ENGR. EDWIN B. GUCOR**  
Proprietor  
**INABANGA DRILLING CONSTRUCTION, STEEL FAB.  
& GENERAL MERCHANDISE**  
San Isidro, Inabanga, Bohol

Dear Engr. Gucor:

We are pleased to inform you that the **CONSTRUCTION OF CARMEN TARSIER 117 SUB-OFFICE AT CONG. SIMEON G. TORIBIO MEMORIAL HOSPITAL COMPOUND, CARMEN BOHOL** of the **CONG. SIMEON G. TORIBIO MEMORIAL HOSPITAL** under Project Reference No. **INF-21-0080 (Public Bidding)** is hereby awarded to you as the Bidder with the **Singe Calculated Responsive Bid** with a Contract Price equivalent to **One Million Nine Hundred Ten Thousand Five Hundred Seventy Nine Pesos and Fifty Two Cents Only, (₱ 1,910,579.52).**

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

|    |   |              |
|----|---|--------------|
| a. | Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount of the Total Contract Price) | ₱ 95,528.97  |
| b. | Bank Guarantee (10% of the total amount of the Total Contract Price)  | ₱ 191,057.95 |
| c. | Surety Bond (30% of the total amount of the Total Contract Price)   | ₱ 573,173.85 |

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

**ATTY. ARTHUR C. YAP**  
Governor  
Province of Bohol

BY THE AUTHORITY OF THE GOVERNOR

**ATTY. KATHRYN FE D. PIOQUINTO**  
Provincial Administrator

Date Approved: DEC 09 2021

Date Release to Supplier/Contractor: DEC 13 2021

\_\_\_\_\_  
Authorized Signature  
(Name of the Representative of the Bidder)

Date Returned by the Supplier/Contractor: DEC 13 2021

\_\_\_\_\_  
Authorized Signature