

Republic of the Philippines PROVINCE OF BOHOL City of Tagbilaran



OFFICE OF THE GOVERNOR

4001-6

NOTICE OF AWARD

SEP 06 2021

MS. CLARELYN P. GONZALES
Authorized Representative
CHEM-EARTH TECHNOLOGIES, INC.
5/F Unit 523 Cityland Shaw Tower, Shaw Blvd.
Mandaluyong City

Dear Ms. Gonzales:

We are pleased to inform you that the Procurement of CONSTRUCTION OF SEWAGE TREATMENT FACILITY WITH BIOLOGICAL AND NUTRIENT REMOVAL AT MARIBOJOC COMMUNITY HOSPITAL, BAYACABAC, MARIBOJOC, BOHOL of the <u>MARIBOJOC COMMUNITY HOSPITAL</u> under Project Reference No. <u>A-21-0020 (Public Bidding)</u> is hereby awarded to you as the Bidder with the <u>Single Calculated Responsive Bid</u> with a Contract Price equivalent to <u>Five Million Eight Hundred Thousand One Hundred Twenty One Pesos and Sixty Five Centavos Only, (₱ 5,800,121.65).</u>

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

| _ | Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount of the Total Contract Price) | ₱ 290,006.10 |
|----|---|---------------|
| D. | Bank Guarantee (10% of the total amount of the Total Contract Price) | ₱ 580,012.20 |
| c. | Surety Bond (30% of the total amount of the Total Contract Price) | ₱1,740,036.50 |

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

ATTY. ARTHUR C. YAP

Governor

Province of Bohol

BY THE AUTHORITY OF THE GOVERNOR

ATTY. KATYHRIN FE D. PIOQUINTO Provincial Administrator
Date Approved: | SEP | 13 202

Date Release to Supplier/Contractor:

SEP 17 2021

Authorized Signature

(Name of the Representative of the Bidder)