

Republic of the Philippines
PROVINCE OF BOHOL
City of Tagbilaran

BOHOL

fool -3

OFFICE OF THE GOVERNOR

## **NOTICE OF AWARD**

DEC 14 2021

ENGR. EDWIN B. GUCOR
Proprietor
INABANGA DRILLING CONSTRUCTION, STEEL FAB.
& GENERAL MERCHANDISE
San Isidro, Inabanga, Bohol

Dear Engr. Gucor:

We are pleased to inform you that the <u>CONSTRUCTION OF INTERCONNECTION OF</u>
<u>HOSPITAL BUILDINGS, GARBAGE HOLDING AREA AND DRAINAGE SYSTEM AT FRANCISCO</u>
<u>DAGOHOY MUNICIPAL HOSPITAL, INABANGA, BOHOL</u> of the <u>FRANCISCO DAGOHOY MUNICIPAL</u>
<u>HOSPITAL</u> under Project Reference No./<u>INF-21-0091 (Public Bidding)</u> is hereby awarded to you as the Bidder with the <u>Single Calculated Responsive Bid</u> with a Contract Price equivalent to <u>Three Million Fifty</u>
<u>Nine Thousand Eight Hundred Eleven Pesos and Twenty Cents Only, (₱ 3,059,811.20).</u>

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

a.	Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount of the Total Contract Price)	₱ 152,990.60
b.	Bank Guarantee (10% of the total amount of the Total Contract Price)	₱ 305,981.12
c.	Surety Bond (30% of the total amount of the Total Contract Price)	₱ 917,943.40

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

ATTY. ARTHUR C. YAP

Governor

Province of Bohol

BY THE AUTHORITY OF THE GOVERNOR

ATTY KATHYRIN FE D. PIOQUINTO IV
Provincial Administrator
Date Approved: NFC 15 2021

Date Release to Supplier/Contractor:

DEC 15 2021

Authorized Signature

(Name of the Representative of the Bidder)

DEC 20-2021

De Var VIII

K

NIDI II II C. P.