

**IMPROVEMENT OF WATER SUPPLY SYSTEM AT CONG. NATALIO
P. CASTILLO MEMORIAL HOSPITAL, CANHANGDON, LOON, BO-
HOL**

CONTRACT AGREEMENT

No: 2021-630

THIS AGREEMENT, made this 17th day of November, 2021 between Cong. Natalio P. Castillo Memorial Hospital of Provincial Government of Bohol (hereinafter called the "Entity") and INABANGA DRILLING CONSTRUCTION, STEEL FAB. & GENERAL MERCHANDISE of San Isidro, Inabanga, Bohol (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **IMPROVEMENT OF WATER SUPPLY SYSTEM AT CONG. NATALIO P. CASTILLO MEMORIAL HOSPITAL, CANHANGDON, LOON, BOHOL** (hereinafter called "the Works") and the Entity has accepted the Bid for **₱ 1,345,905.95 in One Million Three Hundred Forty Five Thousand Nine Hundred Ninety Five Pesos and Ninety Five Centavos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **75 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz.*:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
PART A.	CONSTRUCTION OF ELEVATED CONCRETE WATER TANK				
802	EARTHWORK				
	Excavation	cu.m.	18.00	1,799.00	32,382.00
900	REINFORCED CONCRETE WORKS				
a.	Reinforced Column footing	cu.m.	3.15	17,104.00	53,877.60