



OFFICE OF THE GOVERNOR

**NOTICE OF AWARD**

*A001-5*

DEC 31 2021

**MS. CHERYL JANSEN C. VITOR**  
Proprietor  
**C. JANSEN CONSTRUCTION & GENERAL MERCHANDISE**  
Poblacion, Danao, Bohol

Dear Ms. Vitor:

We are pleased to inform you that the Procurement of Procurement for Renovation and Improvement of Staging House at Bohol Bio Diversity Complex, Bilar, Bohol by the Provincial Economic Enterprise Management Office, New Capitol Building, Tagbilaran City of the PROVINCIAL ECONOMIC ENTERPRISE MANAGEMENT OFFICE under Negotiated Canvass No. NC-21-0050 (2<sup>ND</sup> FAILURE) is hereby awarded with the Lowest Calculated Responsive Quotation with a Contract Price equivalent to Four Hundred Ninety Eight Thousand Pesos Only, (P 498,000.00).

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

a.	Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount in the Contract)	₱ 24,000.00
b.	Bank Guarantee (10% of the total amount in the Contract)	₱ 49,800.00
c.	Surety Bond (30% of the total amount in the Contract)	₱ 149,400.00

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

**ATTY. ARTHUR C. YAP**  
Governor  
Date Approved: \_\_\_\_\_

By the Authority of the Governor

*Kepri*  
**ATTY. KATHYRIN FE D. PIOQUINTO**  
Provincial Administrator  
Date Approved: JAN 07 2022

Date Release to Supplier/Contractor: JAN 10 2022 : *[Signature]*  
Authorized Signature  
(Name of the Representative of the Bidder)

Date Returned by the Supplier/Contractor: JAN 12 2022 : *[Signature]*  
Authorized Signature  
(Name of the Representative of the Bidder)