

Construction of Sewage Treatment Facility with Biological & Nutrient Removal at Cong. Natalio P. Castillo Memorial Hospital, Loon, Bohol

**CONTRACT AGREEMENT
No: 2022-101**

THIS AGREEMENT, made this 15th day of March, 2022 between CONG. NATALIO P. CASTILLO MEMORIAL HOSPITAL of Provincial Government of Bohol (hereinafter called the "Entity") and CHEM-EARTH TECHNOLOGIES, INC. of 5/F Unit 523 Cityland Shaw Tower, Shaw Blvd. Mandaluyong City (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **CONSTRUCTION OF SEWAGE TREATMENT FACILITY WITH BIOLOGICAL & NUTRIENT REMOVAL AT CONG. NATALIO P. CASTILLO MEMORIAL HOSPITAL, LOON, BOHOL.** hereinafter called "the Works") and the Entity has accepted the quotation for ₱ 5,667,895.32 in to **Five Million Six Hundred Seventy-Seven Thousand Eight Hundred Ninety Five Pesos and Thirty Two Centavos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **60 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
PART A	GENERAL REQUIREMENTS				
A1.	TECHNICAL /PROFESSIONAL SERVICES AND PERMITS	1.00	LOT	212,000.00	212,000.00
A2.	MOBILIZATION AND DEMOLIZATION:	1.00	LOT	100,000.00	100,000.00
A3.	TEMPORARY POWER AND WATER CONNECTION	1.00	LOT	15,000.00	15,000.00
B.5	PROJECT BILLBOARD	1.00	LOT	10,500.00	10,500.00