

OFFICE OF THE GOVERNOR

NOTICE OF AWARD

MAR 02 2022

MS. CLAREELYN P. GONZALES
 Authorized Representative
CHEM-EARTH TECHNOLOGIES, INC.
 5/F Unit 523 Cityland Shaw Tower, Shaw Blvd.
 Mandaluyong City

Dear Ms. Gonzales:

We are pleased to inform you that the Procurement of **CONSTRUCTION OF SEWAGE TREATMENT FACILITY WITH BIOLOGICAL AND NUTRIENT REMOVAL AT PRES. CARLOS P. GARCIA MUNICIPAL HOSPITAL, PRESIDENT CARLOS P. GARCIA. BOHOL** of the **PRES. CARLOS P. GARCIA MUNICIPAL HOSPITAL** under Negotiated Canvass No. **NC-2021-0054 (2nd Failure)** is hereby awarded to you as the Bidder with the **Lowest Calculated and Responsive Quotation** with a Contract Price equivalent to **Six Million One Hundred Ninety Eight Thousand Nine Hundred Fifty Five Pesos Only, (₱ 6,198,955.00).**

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

a.	Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount of the Total Contract Price)	₱ 3,099,477.50
b.	Bank Guarantee (10% of the total amount of the Total Contract Price)	₱ 619,895.50
c.	Surety Bond (30% of the total amount of the Total Contract Price)	₱ 1,859,686.50

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

ATTY. ARTHUR C. YAP
 Governor
 Province of Bohol

BY THE AUTHORITY OF THE GOVERNOR

[Signature]
ATTY. KATHARINE D. PIOQUINTO
 Provincial Administrator
 Date Approved: MAR 08 2022

Date Release to Supplier/Contractor: _____

MAR 08 2022

[Signature]
 Authorized Signature
 (Name of the Representative of the Bidder)

Date Returned by the Supplier/Contractor: _____

MAR 10 2022

[Signature]
 Authorized Signature
 (Name of the Representative of the Bidder)