



OFFICE OF THE GOVERNOR

NOTICE OF AWARD

MAR 0 2 2022

MS. CLAREELYN P. GONZALES
Authorized Representative
CHEM-EARTH TECHNOLOGIES, INC.
523 City Land Shaw Tower Shaw Blvd.,
Mandaluyong City, Metro Manila

Dear Ms. Gonzales:

We are pleased to inform you that the Procurement of <u>Construction of Sewage Treatment Facility</u> <u>with Biological & Nutrient Removal at Candijay Community Hospital, Candijay, Bohol.</u> of the <u>CANDIJAY COMMUNITY HOSPITAL</u> under Negotiated Canvass No. <u>NC-21-0044 (2ND FAILURE)</u> is hereby awarded with the <u>Lowest Calculated Responsive Quotation</u> with a Contract Price equivalent to <u>Five Million Eight Hundred Seventy Five Thousand One Hundred Thirty Four Pesos and Sixty Five Centavos Only, (\Rightarrow 5,875,134.65).</u>

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

a.	Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount in the Contract)	₱ 293,756.73
b.	Bank Guarantee (10% of the total amount in the Contract)	₱ 587,513.47
c.	Surety Bond (30% of the total amount in the Contract)	
	1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 -	₱ 1,762,540.40

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

ATTY. ARTHUR C. YAP

Governor

By the Authority of the Governor

10fg.s.

ATTY. KATINYRINGE D. PIOQUINTO Provincial Administrator

Date Approved: MAR 0 4 202

Date Release to Supplier/Contractor:

MAR 0 4 2022

Authorized Signature

(Name of the Representative of the Bidder)

MAR 08 2022

Date Returned by the Supplier/Contractor:

Authorized Signature

(Name of the Representative of the Bidder)