PROVINCE OF BOHOL

City of Tagbilaran

BOHOL

INF-21-0124

OFFICE OF THE GOVERNOR

NOTICE OF AWARD

MAR 1 1 2022

MS. AFIALITA M. DANIEL

Proprietor

A & D CONSTRUCTION AND SUPPLY

Poblacion, Jagna, Bohol

Dear Ms. Daniel:

We are pleased to inform you that the Procurement of <u>CONCRETING OF GUINSULARAN-LOBOGON ROAD (DUERO)</u>, <u>BOHOL</u> of the <u>PROVINCIAL ENGINEER'S OFFICE</u> under Project Reference No. <u>INF-21-0108 (Public Bidding)</u> is hereby awarded to you as the Bidder with the <u>Single Calculated and Responsive Bid</u> with a Contract Price equivalent to <u>THREE MILLION FOUR HUNDRED SIXTEEN THOUSAND TWO HUNDRED EIGHTY ONE PESOS AND TWENTY-TWO CENTAVOS ONLY, (\$\P\$ 3,416,281.22).</u>

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

a.	Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount of the Total Price in	₱ 170,814.10	7
b.	Contract)  Bank Guarantee (10% of the total amount of the Total Price in Contract)	₱ 341,628.12	\
С.	Surety Bond (30% of the total amount of the Total Price in Contract)	₱ 1,024,884.40	1

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

ATTY. ARTHUR C. YAP

Governor

Province of Bohol

By the Authority of the Governor

OK

ATTY. KATHIYRIN FE D. PIQQUINTO

Provincial Administrator 1

Date Approved: MAR 1 7 2022

Date Released to Supplier/Contractor:

MAR 1 8 2022

Authorized Signature

(Name of the Representative of the Bidder)

Date Returned by the Supplier/Contractor:\_

MAR 2 1/ 2022

Authorized Signature

(Name of the Representative of the Bidder)