

J.M

02

Department: Provincial Engineer's Office	PR No. _____	Date: _____
Section: <u>28</u> 9/14	SAI No. _____	Date: _____
	ALOBS No. _____	Date: _____

Item No.	Quantity	Units	Item Description	Estimated Unit Cost	Estimated Cost
B.5	2.00	each	Project Billboard / Signboard (8' x 8')	P 7,000.76	P 14,001.52
B.7	1.00	L.S.	Occupational Safety and Health Program	P 36,607.49	P 36,607.49
B.9	1.00	L.S.	Mobilization /Demobilization	P 52,534.13	P 52,534.13
103(6)a	72.05	cu.m.	Pipe Culverts and Drain Excavation (common soil)	P 292.88	P 21,102.05
104	2,700.40	cu.m.	Embankment	P 646.54	P 1,745,925.86
200(1)	1,204.00	cu.m.	Aggregate Subbase Course, 0.20m.thk. (includes shouldering)	P 995.78	P 1,198,920.81
500 (1) a3	40.00	ln.m.	Pipe Culverts 910 mm dia. , Class II RCPC	P 5,664.61	P 226,584.50

XXXXXXXXXXXXXXXXXXXXXXXXXXXX

Name of Road Sections:

- 1 Jct.(Carmen -Sagbayan via Bacane)
- Canmano - Calatrava - Villafuerte Road

PROVINCIAL BUDGET OFFICE
PROVINCE OF BOHOL
 CONTROL NO. 870 RECEIVED BY [Signature] DATE: 3/14/22
 REFERENCE NO. 993 W/ILL/DUNION 11/30/22
 EXPENSE CODE 8750 502 0000 AMOUNT P 3,295,676.35
 FUND SOURCE 2021-008 CONTROLLED BY [Signature] DATE: 3/14/22
PETER DESM. R. TUALCPA
 BMO

CHARGED TO:
R.M Roads, Highways & Br. 502
 DATE: 3/19/22
 INTERNAL CONTROL DIVISION

PROVINCIAL ENGINEER'S OFFICE
 DATE: 3/19/22
 AMOUNT: P 3,295,676.35
 BY AUTHORITY OF THE GOVERNOR

TOTAL P 3,295,676.35

Purpose: Road raise up of Jct.(Carmen -Sagbayan via Bacane) Canmano - Calatrava - Villafuerte Road, Sagbayan and Carmen, Bohol

Mode of Procurement : Bidding

No. of days delivered : 45

Place of Delivery : at Site

To be awarded : By Lot

Requested by:	Cash Availability:	BY AUTHORITY OF THE GOVERNOR
Signature: <u>[Signature]</u>	Signature: <u>[Signature]</u>	Approved by: <u>[Signature]</u>
Printed Name: <u>CAMILO L. GASATAN</u>	Printed Name: <u>EUSTAQUIO A. SOCORIN</u>	ATTY. KATHRYN FE D. PIOQUINTO
Designation: Provincial Engineer	Designation: Provincial Treasurer	PROVINCIAL ADMINISTRATOR
		ATTY. ARTHUR C. YAP
		Governor