



**OFFICE OF THE GOVERNOR**

**NOTICE OF AWARD**

MAR 10 2022

**ENGR. EDWIN B. GUCOR**

Proprietor

**INABANGA DRILLING CONSTRUCTION, STEEL FAB.  
 & GENERAL MERCHANDISE**

San Isidro, Inabanga, Bohol

Dear **Engr. Gucor**:

We are pleased to inform you that the Procurement of **Construction of Rice Mill Shed House Phase 1 at Cabayugan Calape, Bohol, by the Office of the Provincial Agriculturist, Bohol Provincial Capitol, Tagbilaran City, Bohol** of the **OFFICE OF THE PROVINCIAL AGRICULTURIST** under Canvass No. **NC-22-0003 (2<sup>ND</sup> Failure)** is hereby awarded with the *Lowest Calculated Responsive Quotation* with a Contract Price equivalent to **Six Hundred Sixty Five Thousand Four Hundred Ninety Three Pesos and Ninety Nine Centavos Only, (₱ 665,493.99).**

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

a.	Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount in the Contract)	₱ 33,274.70
b.	Bank Guarantee (10% of the total amount in the Contract)	₱ 66,549.40
c.	Surety Bond (30% of the total amount in the Contract)	₱ 199,648.20

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

**ATTY. ARTHUR C. YAP**

Governor

By the Authority of the Governor

**ATTY. KATHYRINE D. PIOQUINTO**

Provincial Administrator

Date Approved: **MAR 14 2022**

Date Release to Supplier/Contractor: **MAR 16 2022**

Authorized Signature

(Name of the Representative of the Bidder)

Date Returned by the Supplier/Contractor: **MAR 16 2022**

100-12-015

62