

PART B MECHANICAL WORKS					
1200 (5) c	7.00	sets	INDUSTRIAL EXHAUST FAN	P 5,017.20	P 35,120.40
			-Exhaust fan with metal Louver, 12"538 cfm, wall mounted, Model KDK30ALF, 230V, 1ph, 60hz. Including installation for sample retention Rm., Soil Sample Preparation Area -Exhaust fan with metal Louver, 10"353 cfm, wall mounted, Model KDK20ALH, 230V, 1ph, 60hz. Including installation for sample retention, Digestion Room, Oven Drying and Water Still Room -Exhaust fan (toilet), 230 volts, wall mounted		
1208	1.00	lot	FIRE ALARM SYSTEM	P 80,824.38	P 80,824.38
			1 set - fire alarm system: Fire alarm panel, 24Vdc, Conventional Type, 4 zone (Minimum) 14 pcs - smoke detector 2 pcs - heat detector 2 pcs - Manual Pull Station 2 Pcs - Fire Alarm Bell 110m - Fire Alarm Cable, TF Wire, twisted pair, 1-#1691.5mm ² x 2 core		
PART C SUPPLY AND INSTALLATION OF SIGNAGE					
SPL (2)	1.00	lot	SIGNAGE	P 106,785.00	P 106,785.00
			Supply and Installation of Signage, Brass 3D, 2" Depth, 0.20m Text Height, Description: "PROVINCIAL SOIL AND WATER LABORATORY" Signage Brass 3D, 1" Depth, 1.10m Text Height, Description: "Zamora, Bilar, Bohol" with shafting rod, no backlight		
			SUB-TOTAL C		P 222, 729.78
			SUB-TOTAL B		P 466,146.19
			SUB-TOTAL A		P 1,067,707.62
			GRAND TOTAL		P 1,756,583.59

Purpose: Furnishing of Labor, Materials and Equipment for the Completion of Provincial Soil and Water Laboratory at BISU-Bilar, Campus.

Mode of Procurement: Bidding
 No. of days Delivered: 45 Calendar days
 Place of Delivery: BISU-Bilar Campus, Zamora, Bilar
 To be awarded: By Lot

BY AUTHORITY OF THE GOVERNOR

Signature Printed Name Designation	Requested by:	Cash Availability:	Approved by:
	LARRY M. FAMUGAS, Ph.D. Assistant Provincial Agriculturist <i>02/04/2022</i>	EUSTAQUIO A. SOCORIN Provincial Treasurer	ATTY. KATHRYN D. PIQUINTO PROVINCIAL ADMINISTRATOR ATTY. ARTHUR C. YAP Governor

2022-
 IN/P/N# 0478
 A-2022-0185
 AMOUNT: P 1,756,583.59
 DATE: 7/18/2022
 900-01-08-113/10704010
 2021-030R 20/01/01
 PROVINCIAL BUDGET OFFICE
 PROVINCE OF BANGALORE
 0804
 12/31/2022
 P 1,756,583.59
 3/1/2022