		in En		PR No. SAI No. ALOBS NO.		Date : April Date : Date :		
	Quently	Unit		Estima	ted Unit Cost	Estir	nated Amount	
1014	81.40	In.m.	Replacement of Pre-painted Oven Baked Metal Roofing and Accessories Damaged by Typhoon Odette a) Repair of Roofing at OPD: 22 shts 0.40mm x 1.105m x 3.70m, Rib Type G.I. Roofing 2 pc 0.40mm x 0.610m x 2.44 G.I. Ridge roll 450 pc Texscrew #12-24mm x55mm Hex with Neo 50 pc Blind Rivets, # 5/32" x ½" b) Replacement of Roof Gutters at the Main Building, Laboratory ar 81 pc - 0.50mm x 0.610m x 2.44 Rib, G.I. Spanish Gutter, white 2,100 pc Blind Rivets, # 5/32" x ½" 20 tube - Rubber Sealant 1 liter - Touch-up Acrylic Paint		2,134.21 Thouse	P	173,725.0	
1018(a) a.1 a.2	82.00 6.00	sq.m.	Tile Works Replacement of Broken Floor Tiles at the ER and Nurses' Station Replacement of Broken Floor Tiles at the Records Section **XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX	P P	1,833.22 1,945.00		150,324.0 11,670.0	
		·	TOTAL ESTIMATE	D CON	TRACT COST:	P -	335,719.0	
urpose	/Remarks :		Furnishing of Labor, Materials and Equipment for the					
			REPAIR OF ROOFING, REPLACEMENT OF DILAPIDATED ROOF GUDISTRICT HOSPITAL	TTERS A	ND BROKEN F	LOOR TI	LES AT CATIGBI	
			22011241 11441					
		a	t CATIGBIAN, BOHOL					
	Mode of Procu		t CATIGBIAN, BOHOL	٠				
	Mode of Procu	rement :	CATIGBIAN, BOHOL					
		urement :	e CATIGBIAN, BOHOL Bidding Negofiated					
	No. of days de	urement : elivered : ery :	e CATIGBIAN, BOHOL Bidding Negotiated 60 C.D.					
	No. of days de Place of Delive To be awarde	urement: elivered: ery: d:	t CATIGBIAN, BOHOL Bidding Negofiated 60 C.D. Project Site	Approv	red by:			
	No. of days de Place of Delive To be awarde Requested	urement : elivered : ery : d : By:	t CATIGBIAN, BOHOL Bidding Negofiated 60 C.D. Project Site By lot	Approv	red by:	CTIE C	S AND LEW TO	

