

OFFICE OF THE GOVERNOR

NOTICE OF AWARD

MAR 09 2022

ENGR. EDWIN B. GUCOR

Proprietor

INABANGA DRILLING CONSTRUCTION, STEEL FAB.
& GENERAL MERCHANDISE

San Isidro, Inabanga, Bohol

Dear Engr. Gucor:

We are pleased to inform you that the Procurement of Furnishing of Labor, Materials & Equipment for the Construction of Rice Mill Shed House Phase 1 at Calunasan Loboc, Bohol, by the Office of the Provincial Agriculturist, Bohol Provincial Capitol, Tagbilaran City, Bohol. of the OFFICE OF THE PROVINCIAL AGRICULTURIST under Canvass No. NC-22-0001 (2ND Failure) is hereby awarded with the Lowest Calculated Responsive Quotation with a Contract Price equivalent to Six Hundred Sixty Five Thousand Four Hundred Ninety Three Pesos and Ninety Nine Centavos Only, (P 665,493.99).

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

a.	Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount in the Contract)	P 33,274.70
b.	Bank Guarantee (10% of the total amount in the Contract)	P 66,549.40
c.	Surety Bond (30% of the total amount in the Contract)	P 199,648.20

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

ATTY. ARTHUR C. YAP

Governor

By the Authority of the Governor

ATTY. KATHYRINE D. PIOQUINTO

Provincial Administrator

Date Approved: MAR 11 2022

MAR 16 2022

Date Release to Supplier/Contractor: _____

Authorized Signature
(Name of the Representative of the Bidder)

Date Returned by the Supplier/Contractor: _____

MAR 16 2022

Authorized Signature
(Name of the Representative of the Bidder)