



PROVINCE OF BOHOL
Garcia Memorial Provincial Hospital
 San Jose, Talibon, Bohol
 Fax & Tel No.038-5155081
 e-mail gmp.h.bohol2012@gmail.com



Appendix F

PURCHASE REQUEST

Province of Bohol

GMPH PR # 7-22-175

Date: July 12, 2022

Department: GMPH
 Talibon, Bohol

PR No. _____

Date: _____

SAI No. _____

Date: _____

Section: _____

ObR No. _____

Date: _____

Item No.	Quantity	Unit of Issue	Item Description	Estimated Unit Cost	Estimated Total Cost
23	300	box	Glass Slides Plain 72's	198.00	59,400.00
24	20	box	Micropore Tape 1inch 24's	1,210.00	24,200.00
25	100	box	Blood Lancet Ultrafine 200's	935.00	93,500.00
26	100	box	Blood Lancet BD/MC Lancet 200's	638.00	63,800.00
27	12	pk	Blue Tips 500's	1,100.00	13,200.00
28	10	box	Cover Glass (microscope) 22x22mm thickness 0.13-0.16mm 200pcs x 5 box	550.00	5,500.00
29	5	box	Disposable Stainless Steel Lancet	1,320.00	6,600.00
30	8	gal	Distilled Water Triple Distilled	300.00	2,400.00
31	2	pk	Test Tube Plastic (urine container for centrifugation) 10mL x 100's	2,200.00	4,400.00
32	100	set	Test Tube Transparent Glass 3mL 100's	1,200.00	120,000.00
33	20	pk	Yellow Tips 1000's	935.00	18,700.00
34	4	box	Nescofilm/Parafin Film 4inch x 125tf	3,300.00	13,200.00
35	12	roll	Chemistry Thermal Paper BTS 200	750.00	9,000.00
36	4	tray	Citrated Tube for APTT 2mL	1,996.50	7,986.00
37	40	box	Drug Test Kits SD Biotline 25 kits Validated by DOH	5,100.00	204,000.00
38	1,000	bot	Urine bottle (60 polyethylene, wide mouth with screw cap) container adequate for workload	75.00	75,000.00
39	150	rolls	Masking Tape 2" (for drug testing bot)	60.00	9,000.00
				SUB-TOTAL....	729,886.00
				GRAND TOTAL....	2,538,046.00

Purpose: for Laboratory Section use

- Condition: 1. To be delivered at GMPH, Talibon, Bohol
 2 To be delivered right after approval of the P.O.
 3 Public Bidding

APPROVED
 BY AUTHORITY OF THE GOVERNOR:

Requested by:	Cash Availability	Approved by:
 MIGUELITO S. JAYOMA, MB, FPSGS, FPSCS, MHM. Chief of Hospital	 MR. EUSEQUIO A. SOCORRO Provincial Treasurer	 ATTY. ANTONIO S. AMORA, JR. CHIEF OF STAFF OFFICE OF THE GOVERNOR PROVINCIAL GOVERNOR

GMPH -HOPSS-PSS FO - 01
 REV. 0 October 01, 2017

No.	Project	MONTHS OF ACTIVITIES				
		Jul	Aug	Sept	Oct	Nov
30						
5						
150						
4						
30						
20						
15						
10						
1						
2						
2						
2						
10						
2						
20						
1						
1						
1						
10						
5						
4						