



Republic of the Philippines  
**PROVINCE OF BOHOL**  
 City of Tagbilaran



F-NA-2022-270  
 8/23/22

**OFFICE OF THE GOVERNOR**

**NOTICE OF AWARD**

August 23, 2022

**MS. AFIALITA M. DANIEL**  
 Proprietor  
**A & D CONSTRUCTION AND SUPPLY**  
 Poblacion, Jagna, Bohol

Dear Ms. Daniel:

We are pleased to inform you that the Procurement of **REPAIR/RENOVATION OF CAFÉ CALOY BUILDING AT POB. III, TAGBILARAN CITY** of the **PROVINCIAL ECONOMIC ENTERPRISE MANAGEMENT OFFICE** under Negotiated Canvass No. **NC-2022-0009 (2<sup>nd</sup> Failure)** is hereby awarded to you as the Bidder with the **Lowest Calculated and Responsive Quotation** with a Contract Price equivalent to **Eight Hundred Eighty Thousand Eight Hundred Fifty Two Pesos and Seventy Four Centavos Only, (₱ 880,852.74).**

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

a.	Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount of the Total Price in Contract)	₱ 44,042.63
b.	Bank Guarantee (10% of the total amount of the Total Price in Contract)	₱ 88,085.27
c.	Surety Bond (30% of the total amount of the Total Price in Contract)	₱ 264,255.82


Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

**ERICO ARISTOTLE C. AUMENTADO**  
 Governor  
 Date Approved: \_\_\_\_\_

By the Authority of the Governor

  
**ASTERIA C. CABERTE**  
 Provincial Administrator  
 Date Approved: AUG 26 2022

Date Released to Supplier/Contractor: \_\_\_\_\_

AUG 31 2022 :   
 Authorized Signature

(Name of the Representative of the Bidder)

SEP 01 2022 : 

Date Returned by the Supplier/Contractor: \_\_\_\_\_