

PURCHASE REQUEST

Province of Bohol

F-PR BCDIAPPAS-7022-1700
10/4/22

29 10/7

Department: PDRRMO	PR No. _____	Date: Sep 30, 2022
Section: _____	SAI No. _____	Date: _____
	ALOBS No. _____	Date: _____

Item No.	QTY	Units of Issue	Item Description	Estimated Unit Cost	Estimated Cost
1	1	lot	HYBRID GRID SOLAR SYSTEM FOR PDRRMO WITH INSTALLATION 30KW Solar Panel - 60 units 3 Phase 30KW Inverter - 1 unit Shield 3Phase model- 1 unit Railing Set Railing 4.6M - 30 pcs Mid Clamp - 120 pcs End Clamp - 32 pcs T Roof Bracket -180 pcs MC4- Pair - 30 pair SURGE/BREAKER SET DC 4P 20A - 6 unit DC 3P SPD - 2 unit AC 4P SPD - 1 unit Distribution box 18 way - 3 units Cable Tray - 6 m Cable Tie - 1 pack Metallic Hose - 1 roll CABLES Miscellaneous Red-4mm2 Solar Cable - 400M 40W Solar Stree Light - 7 pcs Lithium Iron Phrosphate Battery - 5 set 3-Phase Hybrid Inverter Installation, Commissioning and Training With: 2022-0765 Actual Electrical Plan 1 year warranty for inverter 1 year warranty for battery 10 years warranty for solar panel 1 year service warranty $\text{P} 3,482,785.00$ Mode of Procurement: BIDDING Place of Delivery: PDRRM Command Center Date of Delivery: 120 days upon the receipt of NTP	$\text{P}3,482,785.00$	$\text{P}3,482,785.00$
TOTAL					$\text{P}3,482,785.00$

PROVINCIAL BUDGET OFFICE
PROVINCE OF BOHOL

REC'D BY: *[Signature]* DATE: 9-30-22
 12/31/22
 9000-10-19 10704990 3,482,785.00
 2024-0765
 VALID UNIT
 RECEIVED BY: *[Signature]* DATE: 10/17/22
 DOCUMENTAL UNIT
 DC # _____ S. # _____ REC # _____
 CK AS TO ASSY

Purpose: Solar system of PDRRM Command Center

Requested by:	Cash Availability:	Approved by: <i>[Signature]</i>
Signature: <i>[Signature]</i>	<i>[Signature]</i>	ASTERIA C. CABERTI PROVINCIAL ADMINISTRATOR
Printed Name: ANTHONY R. DAMALERIO, DM	EUSTAQUIO A. SOCORIN, CPA	
Designation: Head, PDRRM	Provincial Treasurer	Governor