

F-AR-2022-1360  
9/14/2022

Department: BOHOL PROVINCIAL ENVIRONMENT MANAGEMENT OFFICE  
Section: GRM - SP to Development FND

PR No. \_\_\_\_\_ Date: September 8, 2022  
SAC No. \_\_\_\_\_ Date: \_\_\_\_\_  
ALOPS NO. \_\_\_\_\_ Date: \_\_\_\_\_

Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
<b>PHYCO LABORATORY</b>					
I	19.95	Sq.m	A. Ceiling Works	1,945.07	38,862.51
	71.88	In.m	B. Prepainted Metal Sheets	1,838.41	132,144.86
	1.80	Sq.m	C. Aluminum Glass Window	8,133.33	14,640.00
	19.98	Sq.m	D. Painting Works for Ceiling	591.76	11,823.29
<b>RACEWAY TANK</b>					
II	146.49	In.m	A. Metal G.I. Framing and Additional Support for Raceway Tank	548.52	80,353.12
	78.26	Sq.m	B. Transparent Roofing for Raceway Tank	1,282.63	100,378.48
III	163.50	Sq.m	TRANSPARENT ROOFING FOR SPAWNING TANK	1,173.49	191,964.17
<b>DIVE EQUIPMENT STORAGE ROOM</b>					
IV	48.20	In.m	A. Prepainted Metal Sheets	1,072.83	51,495.69
	40.05	Sq.m	B. Painting Works for Ceiling	287.40	11,510.21
V	1.00	lot	EQUIPMENT RENTAL	48,800.00	48,800.00

**TOTAL ESTIMATED CONTRACT COST: P 681,972.31**

**Purpose/Remarks :** REPAIR OF HATCHERY FACILITIES  
at BFAR, Sinandigan, Ubay, Bohol

Mode of Procurement : **Bidding**  
Duration Date : **55 Working Days**  
Place of Delivery : **Project Site**

Requested by:	Cash Availability	Approved by Authority of the Governor:
Signature Printed Name Designation JOVENCIA B. GANUB, EnP Department Head	Signature EUSTAQUIO A. SOCORIN Provincial Treasurer	Signature ASTERIA C. CABERTE Provincial Administrator

2022-  
A-2022-0062  
RECEIVED BY: [Signature] DATE: 10/4/22  
PROVINCIAL PROCUREMENT MANAGEMENT UNIT  
SC # \_\_\_\_\_ RSC # \_\_\_\_\_

PROVINCIAL BUDGET OFFICE  
CONTROL NO. 1503  
EXPENSE 2550  
9903/9000-01-08-2022  
2021-030R 20% OF  
DATE: 9/9/20  
12/31/2022  
P 681,972.31  
PETER JESUS NATURAL CPA  
BPO