

9/30/22

I. 9/29

APPENDIX "F"

99

PURCHASE REQUEST
Province of Bohol



07-151-00-9000-01-08-107
9902-10704990 (20% DF)

Department: Office of the Provincial Agriculturist Division: Crops Division Section: Plant Nursery 20%	PR No. _____ Date <u>September 22, 2022</u>
	SAI No. _____ Date: _____ OB R No. _____ Date: _____

Item No.	Quantity	Unit of Issue	Item Description	Estimated Unit Cost	Estimated Total Cost
1	42.84	Cu.m.	Structural Excavation	1,186.50	50,829.66
2	41.16	Cu.m.	Embankment	860.44	35,415.73
3	43.68	Cu.m.	Reinforced Concrete Works	6,745.85	294,658.74
4	1,143.90	Kg.	Reinforcing Steel for Concrete Works	79.44	90,869.73
5	1.00	Lot	Forms and Scaffoldings	6,034.91	6,034.91
TOTAL CONTRACT COST:				₱477,808.77	

Purpose: Furnishing of Labor, Materials and Equipment for the construction of Drying Pavement for Plant Nursery Enhancement at BOATECH Center, Gabi, Ubay, Bohol
 Time Delivery: 75 working days upon receipt of the NTP/PO
 Place of Delivery: BOATECH Center, Gabi, Ubay, Bohol
 Mode of Payment: Public Bidding
 To be awarded: By lot

APPROVED BY AUTHORITY OF THE GOVERNOR:

Signature Printed Name Designation	Requested by:  LARRY M. PAMUGAS, Ph.D. Acting Provincial Agriculturist 09/23/2022	Cash Availability: EUSTAQUIO A. SOCORIN Provincial Treasurer	Approved by:  ASTERIA C. GABERTE PROVINCIAL ADMINISTRATOR ERICO ARISTOTLE C. AUMENTADO Governor
--	---	---	---

PROVINCIAL BUDGET OFFICE
 PROVINCE OF BOHOL
 CONTROL NO. 1715 RECORD 2822 DATE 9-26-22
 EXPENSE CODE 9902/9000-01-08-107/10704990 AMOUNT ₱ 477,808.77
 FUND SOURCE 2021-030R 20% DF DATE 9/26/2022
 PETER PUSAN REYNALDO
 BMO

2/P.R.# 2022-0064
 PROVINCE OF BOHOL
 # INF 2022-0059
 AMOUNT 477,808.77
 DATE: 10/17/22
 UNIT
 RSC #