

PURCHASE REQUEST

Province of Bohol

PR - PR-2022-1812
10/24/22

① 10/24

Department : Provincial Engineer's Office	PR No. _____	Date : September 28, 2022
Section :	SAI No. _____	Date : _____
	ALOBS NO. _____	Date : _____

Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
A.1.1(3)	1.00	L.S.	Construction of Field Office for the Engineer	22,629.76	P 22,629.76
B.4(1)	0.11	km.	Construction Survey and Staking	40,265.08	4,549.95
B.5	1.00	each	Project Billboard / Signboard (8' x 8')	8,171.73	8,171.73
B.7	1.00	L.S.	Occupational Safety and Health Program	7,285.69	7,285.69
B.9	1.00	L.S.	Mobilization /Demobilization	30,228.45	30,228.45
100(1)	452.00	sq.m.	Clearing & Grubbing	21.42	9,682.26
102(2)	242.00	cu.m.	Surplus Common Excavation (roadway & side ditch)	190.92	46,203.52
103(1)a	14.80	cu.m.	Structure Excavation, common soil (for slope protection foundation)	306.25	4,532.50
104(1)a	30.60	cu.m.	Embankment from roadway excavation (Common Material)	304.84	9,328.09
105 (1)a	558.60	sq.m.	Subgrade Preparation (Common Material)	21.17	11,827.99
200(1)	348.61	cu.m.	Aggregate Subbase Course, 0.30m.thk. (includes shouldering)	938.15	327,049.87
311(1)c1	689.30	sq.m.	Portland Cement Concrete Pavement (Unreinforced) - 0.23m thk, 14 days	1,971.48	1,358,944.32
505(2)a	42.60	cu.m.	Grouted Riprap, Class A (Slope Protection)	4,213.04	179,475.46
506(1)	42.94	cu.m.	Stone Masonry (lined canals)	5,140.33	220,725.72
605(1)b2	2.00	each	Warning Signs, (750mm triangle)	13,926.24	27,852.49
605(6)e2	3.00	each	Hazard Markers (Chevron Signs), 600 x 800mm	18,734.31	56,202.93
612(1)	24.17	sq.m.	Reflectorized Thermoplastic Pavement Markings - White	994.07	24,026.68
612(2)	12.25	sq.m.	Reflectorized Thermoplastic Pavement Markings - Yellow	1,018.96	12,482.71
624(1) a	2.00	sets	Single Arm Post (6m.), Solar LED Street Light, 50 watts	59,238.54	118,477.09
SPL	4.00	each	PEO RROW Marker	2,841.23	11,364.91
TOTAL				P	2,491,042.11

Purpose/Remarks : Furnishing of Labor, Materials and Equipment for the
**Concreting of Jct. (TER) Canayaon - Roxas - Tabuan - Datag Road, Garcia Hernandez
 Garcia Hernandez, Bohol**

Road I.D. No. : 07BOH 125-20%DF-2022-016

Mode of Procurement : Bidding




No. of days delivered : 45

Place of Delivery : project Site

To be awarded : By lot

IR/PR# 2022-0074
 PROVINCE OF BOHOL
 # INF 2022-0068
 AMOUNT 2,491,042.11

DATE 10/28/22

Requested By:	Cash Availability :	Approved by:
Signature  Printed Name CAMILO L. GASATAN Designation Provincial Engineer	 EUSTAQUIO A. SOCORIN Provincial Treasurer	 ERICO ARISTOTLE C. AUMENTADO Governor

CHARGED TO.
 20% DF CY 2022
 DATE 10/31/22
INTERNAL CONTROL DIVISION

PROVINCIAL BUDGET OFFICE
 PROVINCE OF BOHOL
 CONTROL NO. 1997
 EARMARK NO. 3218
 9908/9000-01-08-92/10703010 P 2491042.11
 2022-030R 20% DF
 PETER ROSS M. RETUTAK, CPA
 DATE 10/21/2022