



F- PR - 2022 - 1823  
10/26/22

### PURCHASE REQUEST

Province of Bohol

(10) W/ps

Department : **Francisco Dagohoy Municipal Hospital**

PR No. \_\_\_\_\_ Date : October 4, 2022

Section :

SAI No. \_\_\_\_\_ Date : \_\_\_\_\_

ALOBS NO. \_\_\_\_\_ Date : \_\_\_\_\_

Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
<b>SPL (1)</b>					
<b>SUPPLY AND INSTALLATION OF SIGNAGES</b>					
	1.00	set	1 set - Production and Installation of Acrylic Build Up Signage with LED Lights ( EMERGENCY), Acrylic 3mm, Aluminum Composite Panel, Steel Frame and Power Supply, 108 inch x 24 inch in size	51,573.91	51,573.91
	2.00	set	2 sets - Production and Installation of Acrylic Cut Out Signage ( EMERGENCY ROOM), Acrylic 3mm, Acrylic 6mm Cut Out, 48 inch x 18 inch in size	10,314.78	20,629.57
	1.00	set	1 set - Production and Installation of Acrylic Signage with LED Lights ( OUTPATIENT DEPARTMENT), Acrylic 3mm, LED Modules and Power Supply, 104.3 inch x 6.6 inch in size	23,494.78	23,494.78
	1.00	set	1 set - Production and Installation of Panaflex Signage Double Face with LED Lights ( FRANCISCO DAGOHOY MUNICIPAL HOSPITAL), Panaflex, LED Lights, 96 inch x 48 inch in size, Material and Labor Cost for the Excavation, Concrete, Steel and Welding Works of Signage Stand and Support to include G.I. Pipe and other accessories	47,874.78	47,874.78
	1.00	set	1 set - Production and Installation of Acrylic Cut Out ( DOCTOR'S QUARTER), Acrylic 4.5mm and Acrylic 3mm, Advertising Screw, 30 inch x 10 inch in size	7,449.57	7,449.57
	1.00	set	1 set - Production and Installation of Acrylic Cut Out ( OFFICE OF THE CHIEF OF HOSPITAL), Acrylic 3mm, 30 inch x 10 inch in size	7,449.57	7,449.57
	1.00	set	1 set- Production and Installation of Acrylic Cut Out with G.I. Pipe Hanger with LED Lights ( NURSE STATION ), Acrylic 3mm, G.I. Pipe # 2, 84 inch x 12 inch in size	17,191.30	17,191.30
	1.00	set	1 set - Production and Installation of Acrylic Build Up with LED Lights ( TB DOTS CENTER ), Acrylic 3mm, LED Modules and Power Supply, 56 inch x 19.7 inch in size	43,150.17	43,150.17
	1.00	set	1 set - Production and Installation of Acrylic Build Up with LED Lights ( PHARMACY ), Acrylic 3mm, LED Modules and Power Supply, 61 inch x 8 inch in size	32,835.39	32,835.39
	1.00	set	1 set - Production and Installation of Acrylic Build Up with LED Lights ( ADMINISTRATIVE FINANCE DEPARTMENT ), Acrylic 3mm, LED Modules and Power Supply, 123.5 inch x 14 inch in size	58,794.26	58,794.26
	1.00	set	1 set - Production and Installation of Acrylic Cut Out Sign ( MEDICAL RECORDS ), Acrylic 3mm, 30inch x 8.12 inch	3,438.26	3,438.26
	7.00	set	7 sets - Production and Installation of Acrylic Cut Out Sign ( RECORDS ROOM, EXIT, ENTRANCE, X-RAY ROOM, LABOR ROOM, LAUNDRY, OB WARD ), Acrylic 3mm, 30 inch x 8 inch in size	2,865.22	20,056.52
XXXXXXXXXX					
<b>TOTAL ESTIMATED CONTRACT COST:</b>					<b>P 333,938.09</b>

**PROVINCIAL BUDGET OFFICE**  
**PROVINCE OF BOHOL**  
 RECEIVED  
 DATE: 10/26/22  
 VALID UNTIL: 12/31/22  
 AMOUNT: 333,938.09  
 DATE: 10/26/22  
 PETER FELIX M. BUNAG

**Purpose/Remarks :** **Furnishing of Labor, Materials and Equipment for the SUPPLY AND INSTALLATION OF SIGNAGES AT FRANCISCO DAGOHOY MUNICIPAL HOSPITAL at Cagay-an, Inabanga Bohol**

Mode of Procurement : **Bidding**  
 No. of days delivered : **60 Calendar Days**  
 Place of Delivery : **Project Site**  
 To be awarded : **By lot**

BY AUTHORITY OF THE GOVERNOR  
  
**ASTERIA G. CABERTE**  
 PROVINCIAL ADMINISTRATOR

Requested By: \_\_\_\_\_  
 Signature:   
 Printed Name: **VICTOR ALLAN A. TORREFRANCA, MD.**  
 Designation: **MPA**  
 Chief of Hospital

Cash Availability : \_\_\_\_\_  
 Signature:   
 Printed Name: **EUSTAQUIO A. SOCORIN**  
 Designation: **Provincial Treasurer**

Approved by: \_\_\_\_\_  
 Signature:   
 Printed Name: **HON. ERICO ARISTOTLE C. AUMENTADO**  
 Designation: **Governor**

12/P.R.#2022-427  
 DATE: 10/26/22  
 UNIT  
 P40 2022-170  
 333,938.09  
 OK AS TO APP