

720

F - PR - 2022 - 1805
10/21/22

PURCHASE REQUEST

Province of Bohol

④ 10/19

Department: Provincial Engineer's Office	PR No. _____	Date: <u>10/14/2022</u>
Section: Project Management Division 1	SAI No. _____	Date: _____
	ALOBS NO. _____	Date: _____

Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
B.5	2.00	each	Project Billboard / Signboard (8' x 8')	7,844.86	15,689.72
B.7	1.00	L.S.	Occupational Safety and Health Program	6,893.15	6,893.15
B.9	1.00	L.S.	Mobilization /Demobilization	16,264.50	16,264.50
100(1)	1,275.20	sq.m.	Clearing & Grubbing	20.81	26,536.11
102(2)	255.04	cu.m.	Surplus Common Excavation (roadway & side ditch)	183.45	46,788.29
105 (1)a	1,275.20	sq.m.	Subgrade Preparation (Common Material)	20.41	26,024.20
200(1)	135.49	cu.m.	Aggregate Subbase Course, 0.20m.thk. (includes shouldering)	1,117.96	151,472.04
311(1)a	797.00	sq.m.	Portland Cement Concrete Pavement (Unreinforced) - 0.15m thk, 14 days	1,290.10	1,028,213.27
TOTAL				P	1,317,881.28

Purpose/Remarks : Furnishing of Labor, Materials and Equipment for the
 ROAD WIDENING OF PUROK 5, BARANGAY POBLACION 1, SIKATUNA, BOHOL
 Brgy. Poblacion, Sikatuna, Bohol

Road I.D. No. : -

Mode of Procurement : **Bidding**

No. of days delivered : **65**

Place of Delivery : **project Site**

To be awarded : **By lot**

BY AUTHORITY OF THE GOVERNOR

[Signature]

ASTERIA G. CABERTE
 PROVINCIAL ADMINISTRATOR

Requested By:	Cash Availability :	Approved by:
<i>[Signature]</i> CAMILO L. GASATAN Provincial Engineer	<i>[Signature]</i> EUSTAQUIO A. SOCORIN Provincial Treasurer	<i>[Signature]</i> ERICO ARISTOTLE C. AUMENTADO Governor

CHARGED TO
 20% OF CY2021 - 507-03010-011
 DATE 10/14/22
 INTERNAL CONTROL DIVISION

PROVINCIAL BUDGET OFFICE
 PROVINCE OF BOHOL
 CONTROL NO. 1007 DATE: 10/14/22
 3205
 VALID UNTIL 12/31/2022
 7902/9000-01-08-206/10703010 @ 1,317,881.28
 2021-030R 201 OF 24
 10/19/2022
 PETER ROSS M. RETUTALCPA
 BMC