

10/24/22

PURCHASE REQUEST
Province of Bohol

Department : **Teodoro B. Galagar District Hospital** PR No. _____ Date : **September 22, 2022**
 Section : _____ SAI No. _____ Date : _____
 ALOBS NO. _____ Date : _____

Item No.	Quantity	Unit		Estimated Unit Cost	Estimated Amount
1100			Replacement of Panel Board, Wires, Conduits, Convenience Outlets and Switches		
1	1.00	lot	Automatic Transfer Switch (ATS) ; 225amps, 240volts, 60hz, with Voltmeter,	104,000.00	104,000.00
2	2.00	pc.	Panel Board, 24 Branches, Three Phase (Main: 100AT 3Pole)	13,988.00	27,976.00
3	2.00	pc.	Bolt-on Breaker, 3Poles, 100 Amperes	5,024.00	10,048.00
4	24.00	pc.	Bolt-on Breaker, 30 Amperes	1,030.00	24,720.00
5	12.00	pc.	Bolt-on Breaker, 20 Amperes	951.00	11,412.00
6	12.00	pc.	Bolt-on Breaker, 15 Amperes	951.00	11,412.00
7	60.00	m	THHN Wire #2 (30 mm ²)	416.00	24,960.00
8	12.00	box	THHN Wire #10	10,181.00	122,172.00
9	16.00	box	THHN Wire #12	6,653.00	106,448.00
10	3.00	pc.	Solderless Connector 80 mm ²	634.00	1,902.00
11	3.00	pc.	Metal Pull Box 12 x 12	698.00	2,094.00
12	30.00	pc.	Square Pull Box 4 x 4	94.00	2,820.00
13	60.00	pc.	Junction box	44.00	2,640.00
14	80.00	pc.	Utility Box	31.00	2,480.00
15	200.00	pc.	Electrical PVC Pipe 1/2 Ø	126.00	25,200.00
16	4.00	pc.	Electrical PVC Pipe 2 Ø	488.00	1,952.00
17	120.00	pc.	Electrical PVC Long Elbow 1/2 Ø	16.00	1,920.00
18	20.00	pc.	Electrical Tape Big	64.00	1,280.00
19	100.00	pc.	Electrical PVC Connector 1/2 Ø	10.00	1,000.00
20	10.00	packs	PVC clip, 1/2	350.00	3,500.00
21	20.00	pc.	PVC clip 2	20.00	400.00
22	8.00	pc.	Electrical PVC Long Elbow 2 Ø	130.00	1,040.00
23	24.00	pc.	Aircon Outlet Surface Type	250.00	6,000.00
24	60.00	pc.	Convenience Outlet 3 Gang Surface	270.00	16,200.00
25	15.00	set	Switch 3 Gang	250.00	3,750.00
26	15.00	set	Switch 2 Gang	185.00	2,775.00
27	15.00	set	Switch 1 Gang	116.00	1,740.00
28	80.00	pc.	Receptacle 4	45.00	3,600.00
29	1.00	pack	Metal Screw 3.5 x 38mm x 1-1/2 (100pcs/pack)	250.00	250.00
30	6.00	box	THHN Wire #12	6,653.00	39,918.00
31	8.00	pc.	Metal Pull Box 8 x 8	446.00	3,568.00
32	80.00	pc.	Electrical PVC Pipe 1/2 Ø	126.00	10,080.00
33	15.00	pc.	Electrical PVC Pipe 2 Ø	488.00	7,320.00
34	100.00	pc.	Electrical PVC Short Elbow 1/2 Ø	10.00	1,000.00
35	20.00	pc.	Electrical PVC Short Elbow 2 Ø	130.00	2,600.00
36	100.00	pc.	Metal Clip 1/2 Ø	10.00	1,000.00
37	30.00	pc.	Metal Clip 2 Ø	48.00	1,440.00
38	25.00	pc.	Square Pull Box 4 x 4	94.00	2,350.00
39	25.00	pc.	Junction box	44.00	1,100.00
40	60.00	pc.	Electrical PVC Connector 1/2 Ø	10.00	600.00
41	20.00	pc.	Electrical PVC Connector 2 Ø	84.00	1,680.00
42	40.00	pc.	Utility Box Surface Type	55.00	2,200.00
43	24.00	pc.	Convenience Outlet 2 Gang	270.00	6,480.00
44	24.00	pc.	Aircon Outlet Surface Type	250.00	6,000.00
45	10.00	pc.	Electrical Tape (Big)	65.00	650.00
46	60.00	pc.	Plastic Moulding 1 (Half Moon Shape)	525.00	31,500.00
47	4.00	box	Plastic Tox # 16	840.00	3,360.00
48	1.00	box	Metal Screw 3.5 x 38mm x 1 1/2 (100pcs. / pack)	126.00	126.00
49	20.00	pc.	Electrical PVC Pipe 3/4 Ø	170.00	3,400.00
50	30.00	pc.	Electrical PVC Short Elbow 3/4 Ø	15.00	450.00
51	20.00	pc.	PVC Connector 3/4 Ø	10.00	200.00
XXXXXXXXXXXX					
TOTAL ESTIMATED CONTRACT COST:					P 652,713.00

PROVINCIAL BUDGET OFFICE
 PROVINCE OF BOHOL
 VALID UNTIL 12/31/22
 442203
 2021-030
 652,713.00
 PETER C. CABERTE
 10/24/22

Purpose/Remarks : **Furnishing of Materials for the**
IMPROVEMENT OF ELECTRICAL SYSTEM AT OPD/ER AND ST. MICHAEL BUILDING OF **TEODORO B. GALAGAR**
DISTRICT HOSPITAL
at Poblacion Jagna, Bohol

Mode of Procurement :
 No. of days delivered : **15 Calendar Days**
 Place of Delivery : **Project Site**
 To be awarded : **By lot**

BY AUTHORITY OF THE GOVERNOR

[Signature]

ROTERIA C. CABERTE
PROVINCIAL ADMINISTRATOR

HON. ERICO ARISTOTLE C. AUMENTADO
 Governor

Requested By: _____ Cash Availability : _____

Signature: _____

Printed Name: **LINA R. CERO, MD, MPA** **EUSTAQUIO A. SOCORIN**
 Designation: **Chief of Hospital** **Provincial Treasurer**

J.R./P.R.# 2022-4125 DATE 10/28/22
 PROVINCIAL BUDGET UNIT
 CB# WC 2022-244
 AMOUNT 652,713.00