

2/P.R.# 2022-0095

DATE: 11/23/22

APPENDIX "F"

3# INF 2022-0087

# PURCHASE REQUEST

F - PR - 2022 - 1876

AMOUNT: 5,203,160.64

Province of Bohol

11/22/22

Department: Provincial Engineer's Office

PR No. \_\_\_\_\_

Date: \_\_\_\_\_

Section: \_\_\_\_\_

SAI No. \_\_\_\_\_

Date: \_\_\_\_\_

ALOBS No. \_\_\_\_\_

Date: \_\_\_\_\_

Item No.	Quantity	Units	Item Description	Estimated Unit Cost	Estimated Cost
A.1.1(3)	1.00	L.S.	Construction of Field Office for the Engineers	22,839.84 P	22,839.84
B.5	1.00	each	Project Billboard/Signboard (8'x8')	8,211.21 P	8,211.21
103(1)b	100.00	cu.m.	Structure Excavation, Soft Rock (footing of slope protection and other related structure)	670.68 P	67,068.00
104(1)a1	900.00	cu.m.	Embankment	782.96 P	704,664.00
200(1)	66.00	cu.m.	Aggregate Subbase Coarse	1,318.11 P	86,995.26
404	1,926.00	kgs.	Reinforcing Steel, Grade 40	74.66 P	143,795.16
405	60.00	cu.m.	Structural Concrete, Class A	9,629.59 P	577,775.40
311(1)c1	186.00	sq.m.	Portland Cement Concrete Pavement (unreinforced - 0.23m thk., 14 days)	1,931.07 P	359,179.02
506(1)a	615.00	cu.m.	Stone Masonry (Riprap and Parapet)	4,816.97 P	2,962,436.55
509(b)	60.00	l.m.	Steel Sheet Piles (Slope Protection)	4,503.27 P	270,196.20




**TOTAL P 5,203,160.64**

Purpose: Emergency Construction of Slope Protection at Canmanico-Genoveva Road (Genoveva Section), Genoveva, Valencia, Bohol

Mode of Procurement : Bidding  
 No. of days delivered : 173 Calendar Days  
 Place of Delivery : On Jobsite  
 To be awarded : By Lot

BY AUTHORITY OF THE GOVERNOR

**ASTERIA C. CABERTE**  
PROVINCIAL ADMINISTRATOR

Requested by:	Cash Availability:	Approved by:
 <b>CAMILO L. GASATAN</b> Provincial Engineer	 <b>EUSTAQUIO A. SOCORIN</b> Provincial Treasurer	 <b>ERICO ARISTOTLE C. AUMENTADO</b> Governor

CONTROL NO. 205 / RECO. DATE: 11/10/22  
 336 / VALID UNTIL: 12/31/2022  
 99010/9000.01.08-218/10703010 P 5,203,160.64 -  
 CB-05 2022/201-DF 11/21/2022  
 PETER FUSS M.B. NOTALORPE