

CONCRETING OF KATIPUNAN (ALICIA)-JCT. (LIR) MAHAYAG (SAN MIGUEL) ROAD, SAN MIGUEL, BOHOL

CONTRACT AGREEMENT No: 2022-559

THIS AGREEMENT, made this 26TH day of October, 2022 between Provincial Engineer's Office of Provincial Government of Bohol (hereinafter called the "Entity") and DJCC DESIGN AND BUILD of Progreso, Alicia, Bohol (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **CONCRETING OF KATIPUNAN (ALICIA)-JCT. (LIR) MAHAYAG (SAN MIGUEL) ROAD, SAN MIGUEL, BOHOL** hereinafter called "the Works") and the Entity has accepted the Bid for **P 4,997,743.98 in Four Million Nine Hundred Ninety Seven Thousand Seven Hundred Forty Three Pesos and Ninety Eight Centavos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **60 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
A.1.1(3)	CONSTRUCTION OF FIELD OFFICE FOR THE ENGINEER	L.S.	1.00	23,602.43	23,602.43
B.4(1)	CONSTRUCTION SURVEY AND STAKING	KM.	0.28	44,978.47	12,593.97
B.5	PROJECT BILLBOARD/SIGNBOARD (8' X 8')	EACH	1.00	8,507.10	8,507.10
B.7	OCCUPATIONAL SAFETY AND HEALTH PROGRAM	L.S.	1.00	7,759.03	7,759.03
B.9	MOBILIZATION/ DEMOBILIZATION	L.S.	1.00	77,080.55	77,080.55
100(1)	CLEARING & GRUBBING	SQ.M.	1,120.00	21.43	24,001.60