

**IMPROVEMENT OF POBLACION INABANGA LAWIS ROAD,
INABANGA, BOHOL**

**CONTRACT AGREEMENT
No: 2022-562**

THIS AGREEMENT, made this day of OCT 25 2022, 2022 between Provincial Engineer's Office of Provincial Government of Bohol (hereinafter called the "Entity") and D'SJ CONSTRUCTION AND SUPPLY of Tultugan, Calape, Bohol (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **IMPROVEMENT OF POBLACION INABANGA LAWIS ROAD, INABANGA, BOHOL** hereinafter called "the Works") and the Entity has accepted the Bid for **P 4,959,746.50** in **Four Million Nine Hundred Fifty Nine Thousand Seven Hundred Forty Six Pesos And Fifty Centavos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **60 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
A.1.1(3)	CONSTRUCTION OF FIELD OFFICE FOR THE ENGINEER	LS	1.00	22,522.50	22,522.50
B.4(1)	CONSTRUCTION SURVEY AND STAKING	KML	0.20	40,136.25	8,027.25
B.5	PROJECT BILLBOARD/SIGNBOARD(8'x8')	EACH	1.00	8,032.50	8,032.50
B.7	OCCUPATIONAL SAFETY AND HEALTH PROGRAM	LS.	1.00	11,208.50	11,208.50
B.9	MOBILIZATION/DEMOBILIZATION	LS.	1.00	51,450.00	51,450.00
B00(1)	CLEARING & GRUBBING	SQ.M.	800.00	21.00	16,800.00
101(4)A 4	REMOVAL OF ACTUAL STRUCTURES/OBSTRUCTION, (B070mm) RCPC	LM	8.00	724.26	5,794.08

1st- ORIGINAL COPY TO ABBGARD PER CONTRACTOR
2ND & 3RD COPY - RE-PRINT TO PLO INITIAL ATTY HANDEL